
JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  2 001

CARTERET

2CR.10161.14,  2CR.10161.15,  2CR.20161.12

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

US-70 FROM SR-1429 TO W OF BRIDGE #33, NC-12 FROM US-70 TO END (INCL FERRY RAMP), AND 1 SECTION OF SECONDARY ROAD.

S. T. WOOTEN CORPORATION

CHARLOTTE,  NC

ONSLOW GRADING & PAVING INC. BARNHILL CONTRACTING COMPANY

JACKSONVILLE,  NC ROCKY MOUNT,  NC

C203693MAY 19 2015

40.325 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00 10500.00  335000.00MOBILIZATION

0002 1220000000-E 545  325 TON 67.33 21882.25 52.00 16900.00 50.00  16250.00INCIDENTAL STONE BASE

0003 1245000000-E SP  80.555 SMI 2135.83 172051.79 2600.00 209443.00 5200.00  418886.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  3,545 SY  5.20 18434.00 2.25 7976.25 6.75  23928.75MILL ASP PVMT *****" DTH
(1-3/4")

0005 1330000000-E 607  4,680 SY  6.65 31122.00 5.00 23400.00 10.75  50310.00INCIDENTAL MILLING

0006 1489000000-E 610  108 TON 125.00 13500.00 117.50 12690.00 130.00  14040.00ASP CONC BASE CRS B25.0B

0007 1498000000-E 610  296 TON 55.00 16280.00 90.00 26640.00 85.00  25160.00ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  59,260 TON 54.00 3200040.00 59.35 3517081.00 59.50  3525970.00ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   100 TON 65.00 6500.00 108.00 10800.00 150.00  15000.00ASP CONC SURF CRS S9.5B LEVEL

0010 1575000000-E 620  3,581 TON 450.00 1611450.00 475.00 1700975.00 530.00  1897930.00ASP FOR PLANT MIX

0011 1704000000-E SP   115 TON 159.26 18314.90 205.00 23575.00 250.00  28750.00PATCHING EXIST PAVEMENT

0012 2845000000-N 858  3 EA  950.00 2850.00 375.00 1125.00 800.00  2400.00ADJ METER OR VALVE BOXES

0013 4413000000-E SP   4,517 SF  5.85 26424.45 5.85 26424.45 5.85  26424.45WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 12000.00 135500.00  225000.00TEMP TRAFFIC CONTROL (SP)

0015 6000000000-E 1605  3,000 LF  2.50 7500.00 4.25 12750.00 2.50  7500.00TEMPORARY SILT FENCE

0016 6071010000-E SP   520 LF  8.50 4420.00 20.00 10400.00 8.50  4420.00WATTLE

0017 6071020000-E SP   210 LB  8.00 1680.00 5.00 1050.00 8.00  1680.00POLYACRYLAMIDE (PAM)

0018 6084000000-E 1660 20.17 ACR 2500.00 50425.00 2195.00 44273.15 2450.00  49416.50SEEDING AND MULCHING

0019 6117000000-N SP   8 EA  1000.00 8000.00 250.00 2000.00 1000.00  8000.00RESPONSE FOR EROS CONTROL

 

    TOTAL 5432874.39 TOTAL 5793502.85 TOTAL  6676065.70CONTRACT TOTAL

 

    SUB-TOTAL 5432874.39 SUB-TOTAL 5793502.85 SUB-TOTAL  6676065.70ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  2 001

CARTERET

2CR.10161.14,  2CR.10161.15,  2CR.20161.12

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

US-70 FROM SR-1429 TO W OF BRIDGE #33, NC-12 FROM US-70 TO END (INCL FERRY RAMP), AND 1 SECTION OF SECONDARY ROAD.

CONTI ENTERPRISES, INC

EDISON,  NJ   

C203693MAY 19 2015

40.325 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 425000.00   MOBILIZATION

0002 1220000000-E 545  325 TON 110.00 35750.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  80.555 SMI 8000.00 644440.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  3,545 SY  18.00 63810.00   MILL ASP PVMT *****" DTH
(1-3/4")

0005 1330000000-E 607  4,680 SY  10.00 46800.00   INCIDENTAL MILLING

0006 1489000000-E 610  108 TON 72.50 7830.00   ASP CONC BASE CRS B25.0B

0007 1498000000-E 610  296 TON 72.50 21460.00   ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  59,260 TON 72.50 4296350.00   ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   100 TON 72.50 7250.00   ASP CONC SURF CRS S9.5B LEVEL

0010 1575000000-E 620  3,581 TON 545.00 1951645.00   ASP FOR PLANT MIX

0011 1704000000-E SP   115 TON 120.00 13800.00   PATCHING EXIST PAVEMENT

0012 2845000000-N 858  3 EA  1500.00 4500.00   ADJ METER OR VALVE BOXES

0013 4413000000-E SP   4,517 SF  20.00 90340.00   WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 1277814.00   TEMP TRAFFIC CONTROL (SP)

0015 6000000000-E 1605  3,000 LF  2.50 7500.00   TEMPORARY SILT FENCE

0016 6071010000-E SP   520 LF  10.00 5200.00   WATTLE

0017 6071020000-E SP   210 LB  25.00 5250.00   POLYACRYLAMIDE (PAM)

0018 6084000000-E 1660 20.17 ACR 2200.00 44374.00   SEEDING AND MULCHING

0019 6117000000-N SP   8 EA  525.00 4200.00   RESPONSE FOR EROS CONTROL

 

    TOTAL 8953313.00   CONTRACT TOTAL

 

    SUB-TOTAL 8953313.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5432874.39   S. T. WOOTEN CORPORATION

     2  5793502.85   ONSLOW GRADING & PAVING INC.

     3  6676065.70   BARNHILL CONTRACTING COMPANY

     4  8953313.00   CONTI ENTERPRISES, INC



JUN 24, 2015 02:53 PM

TIP NO U-3609A 2:00 PM 1 /  10 002

WAYNE

39026.3.FR1

FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

LANIER CONSTRUCTION CO., INC. RALPH HODGE CONST CO

SNOW HILL,  NC WILSON,  NC

C203683MAY 19 2015

1.081 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 148780.00  150000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 734000.00 275000.00  340000.00GRADING

0003 0050000000-E 226  1 ACR 1000.00 1000.00 1500.00 1500.00 8000.00  8000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  35.00 7000.00 25.00 5000.00 18.00  3600.00UNDERCUT EXCAVATION

0005 0134000000-E 240  630 CY  7.00 4410.00 13.00 8190.00 12.00  7560.00DRAINAGE DITCH EXCAVATION

0006 0196000000-E 270  1,350 SY  2.30 3105.00 2.00 2700.00 2.25  3037.50GEOTEXTILE SOIL STABILIZATION

0007 0199000000-E SP   450 SF  65.00 29250.00 77.00 34650.00 100.00  45000.00TEMPORARY SHORING

0008 0318000000-E 300  410 TON 28.00 11480.00 30.00 12300.00 22.00  9020.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  1,270 SY  2.00 2540.00 2.35 2984.50 1.65  2095.50FND CONDIT GEOTEXTILE

0010 0335200000-E 305  256 LF  30.00 7680.00 40.90 10470.40 35.00  8960.0015" DRAINAGE PIPE

0011 0335300000-E 305  28 LF  40.00 1120.00 43.77 1225.56 40.00  1120.0018" DRAINAGE PIPE

0012 0335500000-E 305  28 LF  65.00 1820.00 61.26 1715.28 52.00  1456.0030" DRAINAGE PIPE

0013 0343000000-E 310  36 LF  35.00 1260.00 43.14 1553.04 50.00  1800.0015" SIDE DRAIN PIPE

0014 0366000000-E 310  436 LF  33.00 14388.00 56.00 24416.00 32.00  13952.0015" RC PIPE CULV III

0015 0448000000-E 310  248 LF  36.00 8928.00 46.45 11519.60 38.00  9424.00***" RCP CULV CLASS IV
(12")

0016 0448200000-E 310  412 LF  37.00 15244.00 58.00 23896.00 30.00  12360.0015" RCP CULV CLASS IV

0017 0448300000-E 310  812 LF  42.00 34104.00 68.00 55216.00 32.50  26390.0018" RCP CULV CLASS IV

0018 0448400000-E 310  772 LF  58.00 44776.00 77.00 59444.00 42.50  32810.0024" RCP CULV CLASS IV

0019 0448500000-E 310  752 LF  75.00 56400.00 89.00 66928.00 62.00  46624.0030" RCP CULV CLASS IV

0020 0995000000-E 340  790 LF  8.00 6320.00 11.00 8690.00 8.50  6715.00PIPE REMOVAL

0021 1099500000-E 505  250 CY  25.00 6250.00 12.00 3000.00 15.00  3750.00SHALLOW UNDERCUT

0022 1099700000-E 505  450 TON 25.00 11250.00 31.00 13950.00 20.00  9000.00CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  95 TON 45.00 4275.00 45.00 4275.00 34.00  3230.00AGGREGATE BASE COURSE

0024 1220000000-E 545  270 TON 50.00 13500.00 45.00 12150.00 28.00  7560.00INCIDENTAL STONE BASE

0025 1275000000-E 600  188 GAL 5.00 940.00 17.50 3290.00 18.00  3384.00PRIME COAT

0026 1297000000-E 607  26,000 SY  1.50 39000.00 2.64 68640.00 1.90  49400.00MILL ASP PVMT *****" DTH
(1-1/2")

0027 1297000000-E 607  100 SY  45.00 4500.00 30.00 3000.00 50.00  5000.00MILL ASP PVMT *****" DTH
(3")

0028 1330000000-E 607  100 SY  38.00 3800.00 27.00 2700.00 50.00  5000.00INCIDENTAL MILLING

0029 1489000000-E 610  2,500 TON 48.00 120000.00 79.35 198375.00 69.00  172500.00ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,950 TON 44.00 85800.00 79.35 154732.50 69.00  134550.00ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  4,300 TON 39.00 167700.00 69.00 296700.00 60.00  258000.00ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  465 TON 525.00 244125.00 575.00 267375.00 500.00  232500.00ASP FOR PLANT MIX

0033 1693000000-E 654  180 TON 170.00 30600.00 165.00 29700.00 125.00  22500.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  30 EA  125.00 3750.00 250.00 7500.00 200.00  6000.00RIGHT OF WAY MARKERS

0035 2275000000-E SP   75 CY  230.00 17250.00 195.00 14625.00 90.00  6750.00FLOWABLE FILL

0036 2286000000-N 840  28 EA  1600.00 44800.00 1488.00 41664.00 1300.00  36400.00MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 4.1 LF  400.00 1640.00 200.00 820.00 200.00  820.00MASNRY DRAINAGE STRUCT

0038 2364000000-N 840  5 EA  525.00 2625.00 467.00 2335.00 490.00  2450.00FRAME W/2GRTS 840.16 STD



JUN 24, 2015 02:53 PM

TIP NO U-3609A 2:00 PM 2 /  10 002

WAYNE

39026.3.FR1

FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

LANIER CONSTRUCTION CO., INC. RALPH HODGE CONST CO

SNOW HILL,  NC WILSON,  NC

C203683MAY 19 2015

1.081 MI

0039 2374000000-N 840  3 EA  575.00 1725.00 570.00 1710.00 585.00  1755.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  16 EA  575.00 9200.00 600.00 9600.00 585.00  9360.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  3 EA  575.00 1725.00 600.00 1800.00 585.00  1755.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  425.00 425.00 400.00 400.00 225.00  225.00FRAME W/COVER STD 840.54

0043 2535000000-E 846  120 LF  20.00 2400.00 25.00 3000.00 16.00  1920.00**"X**" CONCRETE CURB
(8" X 12")

0044 2549000000-E 846  4,400 LF  13.50 59400.00 17.00 74800.00 20.00  88000.002'-6" CONC CURB & GUTTER

0045 2591000000-E 848  2,300 SY  24.00 55200.00 34.00 78200.00 36.00  82800.004" CONCRETE SIDEWALK

0046 2600000000-N SP   8 EA  400.00 3200.00 650.00 5200.00 990.00  7920.00RETROFIT EXT CURB RAMP

0047 2605000000-N 848  30 EA  1460.00 43800.00 950.00 28500.00 1500.00  45000.00CONCRETE CURB RAMP

0048 2612000000-E 848  380 SY  40.00 15200.00 55.23 20987.40 75.00  28500.006" CONCRETE DRIVEWAY

0049 2830000000-N 858  10 EA  600.00 6000.00 300.00 3000.00 500.00  5000.00ADJ MANHOLES

0050 2845000000-N 858  24 EA  450.00 10800.00 200.00 4800.00 400.00  9600.00ADJ METER OR VALVE BOXES

0051 3628000000-E 876  110 TON 68.00 7480.00 58.00 6380.00 36.00  3960.00RIP RAP, CLASS I

0052 3649000000-E 876  30 TON 100.00 3000.00 59.00 1770.00 36.00  1080.00RIP RAP, CLASS B

0053 3656000000-E 876  340 SY  5.00 1700.00 2.75 935.00 2.70  918.00GEOTEXTILE FOR DRAINGE

0054 4072000000-E 903  220 LF  5.00 1100.00 5.74 1262.80 5.00  1100.00SUPPORT, 3-LB STL U-CHAN

0055 4116100000-N 904  17 EA  95.00 1615.00 109.25 1857.25 50.00  850.00SIGN ERECT, RELOC ** GRD MTD
(E)

0056 4155000000-N 907  1 EA  1.00 1.00 1.15 1.15 1.00  1.00DISPOSE SIGN SYST U-CHAN

0057 4192000000-N 907  14 EA  1.00 14.00 1.15 16.10 1.00  14.00DISPOSE SUPPORT, U-CHAN

0058 4400000000-E 1110  340 SF  5.00 1700.00 5.27 1791.80 4.66  1584.40WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  164 SF  20.00 3280.00 15.00 2460.00 30.00  4920.00WORK ZONE SIGNS (PORT)

0060 4415000000-N 1115  1 EA  3000.00 3000.00 6500.00 6500.00 3250.00  3250.00FLASHING ARROW BOARD

0061 4420000000-N 1120  1 EA  8250.00 8250.00 9500.00 9500.00 10000.00  10000.00PORTABLE CHANGE MSG SIGN

0062 4430000000-N 1130  280 EA  45.00 12600.00 56.00 15680.00 45.00  12600.00DRUMS

0063 4435000000-N 1135  50 EA  15.00 750.00 26.00 1300.00 1.00  50.00CONES

0064 4445000000-E 1145  8 LF  25.00 200.00 35.00 280.00 20.00  160.00BARRICADES (TYPE III)

0065 4450000000-N 1150  1,800 HR  21.00 37800.00 23.00 41400.00 25.00  45000.00FLAGGER

0066 4507000000-E 1170  640 LF  40.00 25600.00 80.80 51712.00 53.00  33920.00WATER FILLED BARRIER

0067 4516000000-N 1180  50 EA  40.00 2000.00 35.00 1750.00 32.50  1625.00SKINNY DRUM

0068 4650000000-N 1251  95 EA  10.00 950.00 8.05 764.75 8.00  760.00TEMP RAISED PVMT MRKS

0069 4685000000-E 1205  630 LF  1.00 630.00 1.15 724.50 0.60  378.00THERMO PVT MKG LINES 4"90

0070 4686000000-E 1205  12,510 LF  1.00 12510.00 0.75 9382.50 0.65  8131.50THERMO PVT MKG LINES 4"120

0071 4695000000-E 1205  400 LF  3.00 1200.00 2.30 920.00 1.30  520.00THERMO PVT MKG LINES 8"90 MILS

0072 4697000000-E 1205  470 LF  3.00 1410.00 2.88 1353.60 1.60  752.00THERMO PVT MKG LINE 8"120 MILS

0073 4710000000-E 1205  310 LF  12.00 3720.00 8.05 2495.50 10.00  3100.0024"WIDE THERMO 120 MILS

0074 4721000000-E 1205  19 EA  100.00 1900.00 115.00 2185.00 80.00  1520.00THERMO PVT MKG CHARACTER 120

0075 4725000000-E 1205  61 EA  100.00 6100.00 115.00 7015.00 140.00  8540.00THERMO PVT SYMBOL 90MILS

0076 4810000000-E 1205  9,500 LF  0.88 8360.00 0.40 3800.00 0.23  2185.00PAINT PVMT MARKINGS 4"



JUN 24, 2015 02:53 PM

TIP NO U-3609A 2:00 PM 3 /  10 002

WAYNE

39026.3.FR1

FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

LANIER CONSTRUCTION CO., INC. RALPH HODGE CONST CO

SNOW HILL,  NC WILSON,  NC

C203683MAY 19 2015

1.081 MI

0077 4820000000-E 1205  390 LF  2.00 780.00 2.30 897.00 0.50  195.00PAINT PVMT MARKINGS 8"

0078 4835000000-E 1205  46 LF  7.00 322.00 5.75 264.50 5.00  230.00PAINT PVT MKG LINES 24"

0079 4840000000-N 1205  20 EA  50.00 1000.00 63.00 1260.00 40.00  800.00PAINT PVT MKG CHARACTER

0080 4845000000-N 1205  17 EA  50.00 850.00 63.00 1071.00 60.00  1020.00PAINT PVT MKG SYMBOL

0081 4850000000-E 1205  5,570 LF  1.50 8355.00 1.00 5570.00 0.14  779.80LINE REMOVAL 4" WIDE

0082 4860000000-E 1205  150 LF  2.00 300.00 2.00 300.00 0.50  75.00LINE REMOVAL 8" WIDE

0083 4900000000-N 1251  225 EA  10.00 2250.00 6.00 1350.00 8.00  1800.00PERM RAISED PVMT MARKERS

0084 5325600000-E 1510  20 LF  125.00 2500.00 91.64 1832.80 105.00  2100.006" WATER LINE

0085 5648000000-N 1515  3 EA  1850.00 5550.00 600.00 1800.00 565.00  1695.00RELOCATE WATER METER

0086 5649000000-N 1515  3 EA  1650.00 4950.00 500.00 1500.00 810.00  2430.00RECONNECT WATER METER

0087 5653100000-E 1515  1 EA  3000.00 3000.00 900.00 900.00 1500.00  1500.00RELC **" DCV BACKFLOW PREVNT A
(3/4")

0088 5672000000-N 1515  1 EA  5300.00 5300.00 4045.00 4045.00 2500.00  2500.00RELOCATE FIRE HYDRANT

0089 5691300000-E 1520  390 LF  70.00 27300.00 61.00 23790.00 60.00  23400.008" SANITARY GRAVITY SEWER

0090 5691400000-E 1520  1,732 LF  85.00 147220.00 79.12 137035.84 66.00  114312.0010" SANITARY GRAVITY SEWER

0091 5768000000-N 1520  20 EA  1100.00 22000.00 1500.00 30000.00 4250.00  85000.00SANITARY SEWER CLEAN-OUT

0092 5775000000-E 1525  8 EA  3000.00 24000.00 3500.00 28000.00 2500.00  20000.004' DIA UTILITY MANHOLE

0093 5781000000-E 1525  21 LF  400.00 8400.00 350.00 7350.00 400.00  8400.00UTILITY MANHOLE WALL, 4' DIA

0094 5801000000-E 1530  392 LF  10.00 3920.00 8.23 3226.16 5.50  2156.00ABANDON 8" UTILITY PIPE

0095 5802000000-E 1530  1,732 LF  11.00 19052.00 9.45 16367.40 8.50  14722.00ABANDON 10" UTILITY PIPE

0096 5828000000-N 1530  8 EA  1200.00 9600.00 750.00 6000.00 850.00  6800.00REMOVE UTILITY MANHOLE

0097 5882000000-N SP   1 EA  2250.00 2250.00 1200.00 1200.00 1200.00  1200.00GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN-  HOLE

0098 5894000000-E SP   250 CY  60.00 15000.00 61.33 15332.50 45.00  11250.00GENERIC UTILITY ITEM (CY)
SELECT MATERIAL CLASS VI, #57 STONE

0099 6000000000-E 1605  8,610 LF  1.50 12915.00 2.75 23677.50 1.80  15498.00TEMPORARY SILT FENCE

0100 6006000000-E 1610  60 TON 100.00 6000.00 56.00 3360.00 42.00  2520.00EROS CONTRL STONE CL A

0101 6009000000-E 1610  210 TON 40.00 8400.00 55.00 11550.00 42.00  8820.00EROS CONTRL STONE CL B

0102 6012000000-E 1610  255 TON 33.00 8415.00 42.00 10710.00 30.00  7650.00SEDIMENT CONTROL STONE

0103 6015000000-E 1615  7 ACR 250.00 1750.00 400.00 2800.00 550.00  3850.00TEMPORARY MULCHING

0104 6018000000-E 1620  250 LB  3.00 750.00 4.00 1000.00 4.00  1000.00SEED FOR TEMP SEEDING

0105 6021000000-E 1620  1 TON 800.00 800.00 900.00 900.00 800.00  800.00FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  1.00 200.00 20.00 4000.00 11.50  2300.00TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.00  600.00SAFETY FENCE

0108 6030000000-E 1630  780 CY  25.00 19500.00 15.00 11700.00 18.00  14040.00SILT EXCAVATION

0109 6036000000-E 1631  1,700 SY  2.50 4250.00 2.23 3791.00 3.00  5100.00MATTING FOR EROS CONTROL

0110 6037000000-E SP   30 SY  10.00 300.00 9.00 270.00 8.00  240.00COIR FIBER MAT

0111 6038000000-E SP   1,000 SY  5.00 5000.00 4.00 4000.00 4.10  4100.00PERM SOIL REINF MAT

0112 6042000000-E 1632  955 LF  3.00 2865.00 5.00 4775.00 3.00  2865.001/4" HARDWARE CLOTH

0113 6045000000-E SP   35 LF  50.00 1750.00 77.82 2723.70 70.00  2450.00**" TEMPORARY PIPE
(15")

0114 6045000000-E SP   55 LF  50.00 2750.00 130.00 7150.00 60.00  3300.00**" TEMPORARY PIPE
(30")
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WAYNE
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FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

LANIER CONSTRUCTION CO., INC. RALPH HODGE CONST CO

SNOW HILL,  NC WILSON,  NC

C203683MAY 19 2015

1.081 MI

0115 6045000000-E SP   175 LF  80.00 14000.00 200.00 35000.00 120.00  21000.00**" TEMPORARY PIPE
(54")

0116 6070000000-N 1639  1 EA  1350.00 1350.00 500.00 500.00 400.00  400.00SPECIAL STILLING BASINS

0117 6071030000-E 1640  400 LF  4.00 1600.00 6.00 2400.00 6.00  2400.00COIR FIBER BAFFLE

0118 6071050000-E SP   1 EA  1200.00 1200.00 5000.00 5000.00 1150.00  1150.00**" SKIMMER
(2")

0119 6084000000-E 1660  5 ACR 800.00 4000.00 2800.00 14000.00 1500.00  7500.00SEEDING AND MULCHING

0120 6087000000-E 1660  5 ACR 30.00 150.00 150.00 750.00 110.00  550.00MOWING

0121 6090000000-E 1661  100 LB  5.00 500.00 15.00 1500.00 8.50  850.00SEED FOR REPAIR SEEDING

0122 6093000000-E 1661 0.25 TON 900.00 225.00 1700.00 425.00 775.00  193.75FERT FOR REPAIR SEEDING

0123 6096000000-E 1662  150 LB  5.00 750.00 2.50 375.00 5.50  825.00SEED FOR SUPP SEEDING

0124 6108000000-E 1665  4 TON 300.00 1200.00 700.00 2800.00 675.00  2700.00FERTILIZER TOPDRESSING

0125 6111000000-E SP   25 LF  100.00 2500.00 150.00 3750.00 100.00  2500.00IMPERVIOUS DIKE

0126 6114500000-N 1667  8 MHR 50.00 400.00 86.25 690.00 40.00  320.00SPECIALIZED HAND MOWING

0127 6117000000-N SP   25 EA  150.00 3750.00 250.00 6250.00 175.00  4375.00RESPONSE FOR EROS CONTROL

0128 7060000000-E 1705  2,230 LF  2.75 6132.50 3.00 6690.00 3.10  6913.00SIGNAL CABLE

0129 7120000000-E 1705  13 EA  695.00 9035.00 805.00 10465.00 770.00  10010.00VEHICLE SIGNAL HD (12", 3 SECT)

0130 7132000000-E 1705  5 EA  865.00 4325.00 1006.25 5031.25 1000.00  5000.00VEHICLE SIGNAL HD (12", 4 SECT)

0131 7144000000-E 1705  2 EA  1000.00 2000.00 1150.00 2300.00 1115.00  2230.00VEHICLE SIGNAL HD (12", 5 SECT)

0132 7264000000-E 1710  870 LF  2.75 2392.50 3.00 2610.00 3.10  2697.00MESSENGER CABLE (3/8")

0133 7300000000-E 1715  610 LF  6.25 3812.50 8.00 4880.00 7.00  4270.00UNPAVED TRENCH (***********)
(1, 2")

0134 7300100000-E 1715  400 LF  1.85 740.00 2.00 800.00 2.00  800.00UNPAVED TRENCH TEMP LEADIN

0135 7301000000-E 1715  150 LF  17.00 2550.00 19.55 2932.50 20.00  3000.00DIRECT DRILL (***********)
(1, 2")

0136 7324000000-N 1716  9 EA  185.00 1665.00 190.00 1710.00 205.00  1845.00JUNCTION BOX (STANDARD SIZE)

0137 7348000000-N 1716  1 EA  500.00 500.00 718.75 718.75 555.00  555.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0138 7360000000-N 1720  2 EA  780.00 1560.00 920.00 1840.00 865.00  1730.00WOOD POLE

0139 7372000000-N 1721  4 EA  250.00 1000.00 287.50 1150.00 280.00  1120.00GUY ASSEMBLY

0140 7420000000-E 1722  3 EA  360.00 1080.00 373.75 1121.25 400.00  1200.002" RISER WITH WEATHERHEAD

0141 7444000000-E 1725  2,130 LF  4.85 10330.50 5.58 11885.40 5.50  11715.00INDUCTIVE LOOP SAWCUT

0142 7456000000-E 1726  4,120 LF  1.20 4944.00 1.44 5932.80 1.50  6180.00LEAD-IN CABLE(********)
(14-2)

0143 7576000000-N SP   4 EA  7600.00 30400.00 8500.00 34000.00 8425.00  33700.00METAL STRAIN SIGNAL POLE

0144 7613000000-N SP   4 EA  800.00 3200.00 1200.00 4800.00 885.00  3540.00SOIL TEST

0145 7614100000-E SP   28 CY  700.00 19600.00 782.00 21896.00 775.00  21700.00DRILLED PIER FOUND

0146 7636000000-N 1745  5 EA  300.00 1500.00 320.00 1600.00 335.00  1675.00SIGN FOR SIGNALS

0147 7684000000-N 1750  1 EA  600.00 600.00 747.50 747.50 670.00  670.00SIGNAL CABINET FOUNDATION

0148 7756000000-N 1751  2 EA  10900.00 21800.00 13000.00 26000.00 12500.00  25000.00CONTLR WITH CBNT, 2070L BASE MTD

0149 7780000000-N 1751  14 EA  80.00 1120.00 143.75 2012.50 90.00  1260.00DETECTOR CARD (TYPE 2070L)

0150 7901000000-N 1753  1 EA  275.00 275.00 300.00 300.00 500.00  500.00CABINET BASE EXTENDER

0151 8140000000-E 416  390 CY  25.00 9750.00 30.00 11700.00 35.00  13650.00CHANNEL EXCAVATION

0158 0000400000-N 801 Lump Sum 20000.00 25000.00  32000.00CONSTRUCTION SURVEYING
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CULVERT ITEMS

0152 8063000000-N SP  Lump Sum 95000.00 90000.00  250000.00PC RCBC @ STA **********
(33+65.00 -L-)

0153 8126000000-N 414 Lump Sum 35000.00 56000.00  150000.00CULV EXCAV @ ************
(33+65.00 -L-)

0154 8196000000-E 420 36.4 CY  1000.00 36400.00 700.00 25480.00 1000.00  36400.00CLASS A CONCRETE (CULV)

0155 8245000000-E 425  2,627 LB  2.00 5254.00 1.44 3782.88 1.50  3940.50REINF STEEL (CULVERT)

0156 8825000000-E SP   300 CY  50.00 15000.00 58.10 17430.00 110.00  33000.00GENERIC CULVERT ITEM (CY)
SELECT MATERIAL CLASS VI - #57 STONE BACKFILL

0157 8893000000-E SP   640 SY  2.25 1440.00 2.83 1811.20 5.00  3200.00GENERIC STRUCTURE ITEM (SY)
GEOTEXTILE FABRIC - TYPE 4

 

    TOTAL 3062750.00 TOTAL 3124410.66 TOTAL  3209233.95CONTRACT TOTAL

 

    SUB-TOTAL 2874656.00 SUB-TOTAL 2929906.58 SUB-TOTAL  2732693.45ROADWAY ITEMS

    SUB-TOTAL 188094.00 SUB-TOTAL 194504.08 SUB-TOTAL  476540.50CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 168415.00 177900.00  MOBILIZATION

0002 0043000000-N 226 Lump Sum 723405.00 801975.00  GRADING

0003 0050000000-E 226  1 ACR 100.00 100.00 2000.00 2000.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  14.75 2950.00 51.00 10200.00  UNDERCUT EXCAVATION

0005 0134000000-E 240  630 CY  25.00 15750.00 15.40 9702.00  DRAINAGE DITCH EXCAVATION

0006 0196000000-E 270  1,350 SY  2.25 3037.50 3.25 4387.50  GEOTEXTILE SOIL STABILIZATION

0007 0199000000-E SP   450 SF  65.00 29250.00 100.00 45000.00  TEMPORARY SHORING

0008 0318000000-E 300  410 TON 39.00 15990.00 30.00 12300.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  1,270 SY  2.25 2857.50 4.00 5080.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  256 LF  31.00 7936.00 35.00 8960.00  15" DRAINAGE PIPE

0011 0335300000-E 305  28 LF  46.00 1288.00 40.00 1120.00  18" DRAINAGE PIPE

0012 0335500000-E 305  28 LF  83.00 2324.00 70.00 1960.00  30" DRAINAGE PIPE

0013 0343000000-E 310  36 LF  23.50 846.00 35.00 1260.00  15" SIDE DRAIN PIPE

0014 0366000000-E 310  436 LF  28.00 12208.00 38.00 16568.00  15" RC PIPE CULV III

0015 0448000000-E 310  248 LF  29.00 7192.00 39.00 9672.00  ***" RCP CULV CLASS IV
(12")

0016 0448200000-E 310  412 LF  29.00 11948.00 36.00 14832.00  15" RCP CULV CLASS IV

0017 0448300000-E 310  812 LF  32.00 25984.00 38.00 30856.00  18" RCP CULV CLASS IV

0018 0448400000-E 310  772 LF  42.00 32424.00 42.00 32424.00  24" RCP CULV CLASS IV

0019 0448500000-E 310  752 LF  60.00 45120.00 70.00 52640.00  30" RCP CULV CLASS IV

0020 0995000000-E 340  790 LF  10.00 7900.00 10.00 7900.00  PIPE REMOVAL

0021 1099500000-E 505  250 CY  13.00 3250.00 12.90 3225.00  SHALLOW UNDERCUT

0022 1099700000-E 505  450 TON 29.00 13050.00 33.85 15232.50  CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  95 TON 50.00 4750.00 48.90 4645.50  AGGREGATE BASE COURSE

0024 1220000000-E 545  270 TON 36.50 9855.00 46.70 12609.00  INCIDENTAL STONE BASE

0025 1275000000-E 600  188 GAL 15.00 2820.00 15.00 2820.00  PRIME COAT

0026 1297000000-E 607  26,000 SY  5.51 143260.00 2.45 63700.00  MILL ASP PVMT *****" DTH
(1-1/2")

0027 1297000000-E 607  100 SY  17.61 1761.00 33.00 3300.00  MILL ASP PVMT *****" DTH
(3")

0028 1330000000-E 607  100 SY  25.00 2500.00 29.00 2900.00  INCIDENTAL MILLING

0029 1489000000-E 610  2,500 TON 67.50 168750.00 67.50 168750.00  ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,950 TON 71.50 139425.00 71.50 139425.00  ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  4,300 TON 65.50 281650.00 65.50 281650.00  ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  465 TON 525.00 244125.00 525.00 244125.00  ASP FOR PLANT MIX

0033 1693000000-E 654  180 TON 125.00 22500.00 200.00 36000.00  ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  30 EA  125.00 3750.00 125.00 3750.00  RIGHT OF WAY MARKERS

0035 2275000000-E SP   75 CY  200.00 15000.00 185.00 13875.00  FLOWABLE FILL

0036 2286000000-N 840  28 EA  1375.00 38500.00 1040.18 29125.04  MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 4.1 LF  250.00 1025.00 195.00 799.50  MASNRY DRAINAGE STRUCT

0038 2364000000-N 840  5 EA  575.00 2875.00 549.01 2745.05  FRAME W/2GRTS 840.16 STD
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0039 2374000000-N 840  3 EA  575.00 1725.00 593.50 1780.50  FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  16 EA  575.00 9200.00 616.38 9862.08  FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  3 EA  575.00 1725.00 616.38 1849.14  FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  575.00 575.00 462.54 462.54  FRAME W/COVER STD 840.54

0043 2535000000-E 846  120 LF  20.00 2400.00 15.31 1837.20  **"X**" CONCRETE CURB
(8" X 12")

0044 2549000000-E 846  4,400 LF  20.00 88000.00 15.71 69124.00  2'-6" CONC CURB & GUTTER

0045 2591000000-E 848  2,300 SY  35.00 80500.00 26.50 60950.00  4" CONCRETE SIDEWALK

0046 2600000000-N SP   8 EA  1087.13 8697.04 350.00 2800.00  RETROFIT EXT CURB RAMP

0047 2605000000-N 848  30 EA  1312.13 39363.90 850.00 25500.00  CONCRETE CURB RAMP

0048 2612000000-E 848  380 SY  12.50 4750.00 39.20 14896.00  6" CONCRETE DRIVEWAY

0049 2830000000-N 858  10 EA  525.00 5250.00 560.00 5600.00  ADJ MANHOLES

0050 2845000000-N 858  24 EA  200.00 4800.00 330.00 7920.00  ADJ METER OR VALVE BOXES

0051 3628000000-E 876  110 TON 65.00 7150.00 90.00 9900.00  RIP RAP, CLASS I

0052 3649000000-E 876  30 TON 50.00 1500.00 88.00 2640.00  RIP RAP, CLASS B

0053 3656000000-E 876  340 SY  2.25 765.00 3.75 1275.00  GEOTEXTILE FOR DRAINGE

0054 4072000000-E 903  220 LF  5.00 1100.00 5.00 1100.00  SUPPORT, 3-LB STL U-CHAN

0055 4116100000-N 904  17 EA  50.00 850.00 50.00 850.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0056 4155000000-N 907  1 EA  1.00 1.00 1.00 1.00  DISPOSE SIGN SYST U-CHAN

0057 4192000000-N 907  14 EA  1.00 14.00 1.00 14.00  DISPOSE SUPPORT, U-CHAN

0058 4400000000-E 1110  340 SF  4.66 1584.40 6.35 2159.00  WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  164 SF  7.25 1189.00 39.90 6543.60  WORK ZONE SIGNS (PORT)

0060 4415000000-N 1115  1 EA  3650.00 3650.00 3000.00 3000.00  FLASHING ARROW BOARD

0061 4420000000-N 1120  1 EA  6550.00 6550.00 10800.00 10800.00  PORTABLE CHANGE MSG SIGN

0062 4430000000-N 1130  280 EA  38.00 10640.00 75.00 21000.00  DRUMS

0063 4435000000-N 1135  50 EA  15.00 750.00 31.15 1557.50  CONES

0064 4445000000-E 1145  8 LF  16.00 128.00 62.90 503.20  BARRICADES (TYPE III)

0065 4450000000-N 1150  1,800 HR  15.00 27000.00 34.40 61920.00  FLAGGER

0066 4507000000-E 1170  640 LF  42.50 27200.00 42.50 27200.00  WATER FILLED BARRIER

0067 4516000000-N 1180  50 EA  27.50 1375.00 49.20 2460.00  SKINNY DRUM

0068 4650000000-N 1251  95 EA  15.00 1425.00 8.00 760.00  TEMP RAISED PVMT MRKS

0069 4685000000-E 1205  630 LF  0.80 504.00 0.60 378.00  THERMO PVT MKG LINES 4"90

0070 4686000000-E 1205  12,510 LF  0.86 10758.60 0.65 8131.50  THERMO PVT MKG LINES 4"120

0071 4695000000-E 1205  400 LF  2.00 800.00 2.00 800.00  THERMO PVT MKG LINES 8"90 MILS

0072 4697000000-E 1205  470 LF  2.20 1034.00 2.50 1175.00  THERMO PVT MKG LINE 8"120 MILS

0073 4710000000-E 1205  310 LF  8.25 2557.50 6.50 2015.00  24"WIDE THERMO 120 MILS

0074 4721000000-E 1205  19 EA  140.00 2660.00 100.00 1900.00  THERMO PVT MKG CHARACTER 120

0075 4725000000-E 1205  61 EA  145.00 8845.00 100.00 6100.00  THERMO PVT SYMBOL 90MILS

0076 4810000000-E 1205  9,500 LF  0.35 3325.00 0.30 2850.00  PAINT PVMT MARKINGS 4"
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0077 4820000000-E 1205  390 LF  0.80 312.00 1.00 390.00  PAINT PVMT MARKINGS 8"

0078 4835000000-E 1205  46 LF  5.00 230.00 5.00 230.00  PAINT PVT MKG LINES 24"

0079 4840000000-N 1205  20 EA  95.00 1900.00 55.00 1100.00  PAINT PVT MKG CHARACTER

0080 4845000000-N 1205  17 EA  100.00 1700.00 55.00 935.00  PAINT PVT MKG SYMBOL

0081 4850000000-E 1205  5,570 LF  1.00 5570.00 0.85 4734.50  LINE REMOVAL 4" WIDE

0082 4860000000-E 1205  150 LF  2.00 300.00 1.65 247.50  LINE REMOVAL 8" WIDE

0083 4900000000-N 1251  225 EA  12.00 2700.00 5.25 1181.25  PERM RAISED PVMT MARKERS

0084 5325600000-E 1510  20 LF  125.00 2500.00 125.00 2500.00  6" WATER LINE

0085 5648000000-N 1515  3 EA  1150.00 3450.00 835.00 2505.00  RELOCATE WATER METER

0086 5649000000-N 1515  3 EA  850.00 2550.00 1035.00 3105.00  RECONNECT WATER METER

0087 5653100000-E 1515  1 EA  2750.00 2750.00 1335.00 1335.00  RELC **" DCV BACKFLOW PREVNT A
(3/4")

0088 5672000000-N 1515  1 EA  4500.00 4500.00 5550.00 5550.00  RELOCATE FIRE HYDRANT

0089 5691300000-E 1520  390 LF  45.00 17550.00 90.00 35100.00  8" SANITARY GRAVITY SEWER

0090 5691400000-E 1520  1,732 LF  50.00 86600.00 95.00 164540.00  10" SANITARY GRAVITY SEWER

0091 5768000000-N 1520  20 EA  1750.00 35000.00 3050.00 61000.00  SANITARY SEWER CLEAN-OUT

0092 5775000000-E 1525  8 EA  1850.00 14800.00 2950.00 23600.00  4' DIA UTILITY MANHOLE

0093 5781000000-E 1525  21 LF  185.00 3885.00 380.00 7980.00  UTILITY MANHOLE WALL, 4' DIA

0094 5801000000-E 1530  392 LF  8.00 3136.00 9.00 3528.00  ABANDON 8" UTILITY PIPE

0095 5802000000-E 1530  1,732 LF  12.00 20784.00 12.00 20784.00  ABANDON 10" UTILITY PIPE

0096 5828000000-N 1530  8 EA  500.00 4000.00 810.00 6480.00  REMOVE UTILITY MANHOLE

0097 5882000000-N SP   1 EA  1500.00 1500.00 1375.00 1375.00  GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN-  HOLE

0098 5894000000-E SP   250 CY  45.00 11250.00 30.00 7500.00  GENERIC UTILITY ITEM (CY)
SELECT MATERIAL CLASS VI, #57 STONE

0099 6000000000-E 1605  8,610 LF  1.50 12915.00 1.50 12915.00  TEMPORARY SILT FENCE

0100 6006000000-E 1610  60 TON 45.00 2700.00 63.15 3789.00  EROS CONTRL STONE CL A

0101 6009000000-E 1610  210 TON 45.00 9450.00 70.30 14763.00  EROS CONTRL STONE CL B

0102 6012000000-E 1610  255 TON 36.00 9180.00 49.90 12724.50  SEDIMENT CONTROL STONE

0103 6015000000-E 1615  7 ACR 1700.00 11900.00 750.00 5250.00  TEMPORARY MULCHING

0104 6018000000-E 1620  250 LB  2.75 687.50 3.00 750.00  SEED FOR TEMP SEEDING

0105 6021000000-E 1620  1 TON 1900.00 1900.00 800.00 800.00  FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  12.00 2400.00 26.00 5200.00  TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   300 LF  1.50 450.00 1.50 450.00  SAFETY FENCE

0108 6030000000-E 1630  780 CY  15.00 11700.00 8.60 6708.00  SILT EXCAVATION

0109 6036000000-E 1631  1,700 SY  2.00 3400.00 2.15 3655.00  MATTING FOR EROS CONTROL

0110 6037000000-E SP   30 SY  14.73 441.90 12.00 360.00  COIR FIBER MAT

0111 6038000000-E SP   1,000 SY  9.35 9350.00 4.50 4500.00  PERM SOIL REINF MAT

0112 6042000000-E 1632  955 LF  6.00 5730.00 3.15 3008.25  1/4" HARDWARE CLOTH

0113 6045000000-E SP   35 LF  45.00 1575.00 41.40 1449.00  **" TEMPORARY PIPE
(15")

0114 6045000000-E SP   55 LF  95.00 5225.00 77.60 4268.00  **" TEMPORARY PIPE
(30")
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0115 6045000000-E SP   175 LF  145.00 25375.00 140.60 24605.00  **" TEMPORARY PIPE
(54")

0116 6070000000-N 1639  1 EA  475.00 475.00 465.00 465.00  SPECIAL STILLING BASINS

0117 6071030000-E 1640  400 LF  8.50 3400.00 3.10 1240.00  COIR FIBER BAFFLE

0118 6071050000-E SP   1 EA  1275.00 1275.00 1800.00 1800.00  **" SKIMMER
(2")

0119 6084000000-E 1660  5 ACR 3250.00 16250.00 1725.00 8625.00  SEEDING AND MULCHING

0120 6087000000-E 1660  5 ACR 150.00 750.00 85.00 425.00  MOWING

0121 6090000000-E 1661  100 LB  11.00 1100.00 12.00 1200.00  SEED FOR REPAIR SEEDING

0122 6093000000-E 1661 0.25 TON 3000.00 750.00 800.00 200.00  FERT FOR REPAIR SEEDING

0123 6096000000-E 1662  150 LB  3.00 450.00 5.00 750.00  SEED FOR SUPP SEEDING

0124 6108000000-E 1665  4 TON 1750.00 7000.00 800.00 3200.00  FERTILIZER TOPDRESSING

0125 6111000000-E SP   25 LF  35.00 875.00 325.00 8125.00  IMPERVIOUS DIKE

0126 6114500000-N 1667  8 MHR 35.00 280.00 60.00 480.00  SPECIALIZED HAND MOWING

0127 6117000000-N SP   25 EA  50.00 1250.00 400.00 10000.00  RESPONSE FOR EROS CONTROL

0128 7060000000-E 1705  2,230 LF  2.00 4460.00 2.00 4460.00  SIGNAL CABLE

0129 7120000000-E 1705  13 EA  610.00 7930.00 610.00 7930.00  VEHICLE SIGNAL HD (12", 3 SECT)

0130 7132000000-E 1705  5 EA  703.00 3515.00 703.00 3515.00  VEHICLE SIGNAL HD (12", 4 SECT)

0131 7144000000-E 1705  2 EA  912.00 1824.00 912.00 1824.00  VEHICLE SIGNAL HD (12", 5 SECT)

0132 7264000000-E 1710  870 LF  1.50 1305.00 1.40 1218.00  MESSENGER CABLE (3/8")

0133 7300000000-E 1715  610 LF  5.50 3355.00 5.50 3355.00  UNPAVED TRENCH (***********)
(1, 2")

0134 7300100000-E 1715  400 LF  5.00 2000.00 5.20 2080.00  UNPAVED TRENCH TEMP LEADIN

0135 7301000000-E 1715  150 LF  16.00 2400.00 16.00 2400.00  DIRECT DRILL (***********)
(1, 2")

0136 7324000000-N 1716  9 EA  162.00 1458.00 162.00 1458.00  JUNCTION BOX (STANDARD SIZE)

0137 7348000000-N 1716  1 EA  388.00 388.00 388.00 388.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0138 7360000000-N 1720  2 EA  713.00 1426.00 713.00 1426.00  WOOD POLE

0139 7372000000-N 1721  4 EA  329.00 1316.00 329.00 1316.00  GUY ASSEMBLY

0140 7420000000-E 1722  3 EA  342.00 1026.00 342.00 1026.00  2" RISER WITH WEATHERHEAD

0141 7444000000-E 1725  2,130 LF  4.50 9585.00 4.80 10224.00  INDUCTIVE LOOP SAWCUT

0142 7456000000-E 1726  4,120 LF  1.30 5356.00 1.00 4120.00  LEAD-IN CABLE(********)
(14-2)

0143 7576000000-N SP   4 EA  7930.00 31720.00 7574.00 30296.00  METAL STRAIN SIGNAL POLE

0144 7613000000-N SP   4 EA  1188.00 4752.00 1188.00 4752.00  SOIL TEST

0145 7614100000-E SP   28 CY  920.00 25760.00 910.00 25480.00  DRILLED PIER FOUND

0146 7636000000-N 1745  5 EA  210.00 1050.00 205.00 1025.00  SIGN FOR SIGNALS

0147 7684000000-N 1750  1 EA  1133.00 1133.00 837.00 837.00  SIGNAL CABINET FOUNDATION

0148 7756000000-N 1751  2 EA  10790.00 21580.00 10790.00 21580.00  CONTLR WITH CBNT, 2070L BASE MTD

0149 7780000000-N 1751  14 EA  85.00 1190.00 85.00 1190.00  DETECTOR CARD (TYPE 2070L)

0150 7901000000-N 1753  1 EA  278.00 278.00 278.00 278.00  CABINET BASE EXTENDER

0151 8140000000-E 416  390 CY  20.00 7800.00 24.00 9360.00  CHANNEL EXCAVATION

0158 0000400000-N 801 Lump Sum 20000.00 30000.00  CONSTRUCTION SURVEYING



JUN 24, 2015 02:53 PM

TIP NO U-3609A 2:00 PM 10 /  10 002

WAYNE

39026.3.FR1

FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKLEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

C203683MAY 19 2015

1.081 MI

CULVERT ITEMS

0152 8063000000-N SP  Lump Sum 175000.00 143000.00  PC RCBC @ STA **********
(33+65.00 -L-)

0153 8126000000-N 414 Lump Sum 15000.00 22000.00  CULV EXCAV @ ************
(33+65.00 -L-)

0154 8196000000-E 420 36.4 CY  900.00 32760.00 1215.00 44226.00  CLASS A CONCRETE (CULV)

0155 8245000000-E 425  2,627 LB  2.00 5254.00 1.00 2627.00  REINF STEEL (CULVERT)

0156 8825000000-E SP   300 CY  50.00 15000.00 68.80 20640.00  GENERIC CULVERT ITEM (CY)
SELECT MATERIAL CLASS VI - #57 STONE BACKFILL

0157 8893000000-E SP   640 SY  2.25 1440.00 4.70 3008.00  GENERIC STRUCTURE ITEM (SY)
GEOTEXTILE FABRIC - TYPE 4

 

    TOTAL 3368374.84 TOTAL 3559471.35  CONTRACT TOTAL

 

    SUB-TOTAL 3123920.84 SUB-TOTAL 3323970.35  ROADWAY ITEMS

    SUB-TOTAL 244454.00 SUB-TOTAL 235501.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3062750.00   FSC II LLC DBA FRED SMITH COMPANY

     2  3124410.66   LANIER CONSTRUCTION CO., INC.

     3  3209233.95   RALPH HODGE CONST CO

     4  3368374.84   DANE CONSTRUCTION, INC.

     5  3559471.35   BARNHILL CONTRACTING COMPANY



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  2 003

GRANVILLE

5CR.10391.16,  5CR.20391.16

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-96 FROM S OF BELTON CRK CHURCH TO FRANKLIN CO, US-158 FROM PERSON CO TO E OF SR-1150, & 5 SECT OF SECONDARY RDS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S. T. WOOTEN CORPORATION CAROLINA SUNROCK LLC

CHARLOTTE,  NC RALEIGH,  NC

C203692MAY 19 2015

35.363 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32141.00 175000.00  50847.31MOBILIZATION

0002 0106000000-E 230  5,190 CY  20.00 103800.00 12.14 63006.60 23.43  121601.70BORROW EXCAVATION

0003 1220000000-E 545  1,155 TON 45.00 51975.00 43.65 50415.75 44.69  51616.95INCIDENTAL STONE BASE

0004 1245000000-E SP  57.19 SMI 2760.00 157844.40 1512.34 86490.72 1932.50  110519.68SHOULDER RECONSTRUCTION

0005 1297000000-E 607  73,356 SY  1.55 113701.80 1.17 85826.52 1.03  75556.68MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  4,365 SY  11.40 49761.00 4.19 18289.35 4.52  19729.80INCIDENTAL MILLING

0007 1519000000-E 610  35,306 TON 33.00 1165098.00 38.00 1341628.00 26.80  946200.80ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  10,499 TON 32.00 335968.00 37.00 388463.00 24.98  262265.02ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,821 TON 465.15 1312188.15 425.00 1198925.00 631.59  1781715.39ASP FOR PLANT MIX

0010 1704000000-E SP   1,850 TON 117.00 216450.00 101.61 187978.50 97.90  181115.00PATCHING EXIST PAVEMENT

0011 4413000000-E SP   3,969 SF  4.00 15876.00 4.90 19448.10 4.25  16868.25WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 2210.00 7500.00  13122.71TEMP TRAFFIC CONTROL (SP)

0013 4685000000-E 1205  380,369 LF  0.39 148343.91 0.39 148343.91 0.39  148343.91THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  331,015 LF  0.59 195298.85 0.59 195298.85 0.59  195298.85THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  1,184 LF  2.00 2368.00 2.00 2368.00 2.00  2368.00THERMO PVT MKG LINES 8"90 MILS

0016 4705000000-E 1205  100 LF  6.00 600.00 6.00 600.00 6.00  600.00THERMO LINES 16" 120MILS

0017 4710000000-E 1205  640 LF  10.00 6400.00 10.00 6400.00 10.00  6400.0024"WIDE THERMO 120 MILS

0018 4721000000-E 1205  32 EA  50.00 1600.00 50.00 1600.00 50.00  1600.00THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  103 EA  85.00 8755.00 85.00 8755.00 85.00  8755.00THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  122,862 LF  0.09 11057.58 0.09 11057.58 0.09  11057.58PAINT PVMT MARKINGS 4"

0021 4835000000-E 1205  100 LF  3.00 300.00 3.00 300.00 3.00  300.00PAINT PVT MKG LINES 24"

0022 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00 25.00  300.00PAINT PVT MKG CHARACTER

0023 4905000000-N 1253  1,450 EA  25.00 36250.00 25.00 36250.00 25.00  36250.00SNOWPLB PVMT MRKER

0024 6000000000-E 1605  2,250 LF  2.15 4837.50 1.75 3937.50 3.00  6750.00TEMPORARY SILT FENCE

0025 6071010000-E SP   900 LF  7.50 6750.00 5.00 4500.00 8.06  7254.00WATTLE

0026 6084000000-E 1660 16.32 ACR 1800.00 29376.00 2200.00 35904.00 2200.00  35904.00SEEDING AND MULCHING

 

    TOTAL 4009250.19 TOTAL 4078586.38 TOTAL  4092340.63CONTRACT TOTAL

 

    SUB-TOTAL 4009250.19 SUB-TOTAL 4078586.38 SUB-TOTAL  4092340.63ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  2 003

GRANVILLE

5CR.10391.16,  5CR.20391.16

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-96 FROM S OF BELTON CRK CHURCH TO FRANKLIN CO, US-158 FROM PERSON CO TO E OF SR-1150, & 5 SECT OF SECONDARY RDS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C203692MAY 19 2015

35.363 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 100000.00  MOBILIZATION

0002 0106000000-E 230  5,190 CY  10.00 51900.00 25.00 129750.00  BORROW EXCAVATION

0003 1220000000-E 545  1,155 TON 46.75 53996.25 50.00 57750.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  57.19 SMI 1600.00 91504.00 2500.00 142975.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  73,356 SY  0.95 69688.20 1.30 95362.80  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  4,365 SY  3.50 15277.50 4.55 19860.75  INCIDENTAL MILLING

0007 1519000000-E 610  35,306 TON 30.00 1059180.00 35.00 1235710.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  10,499 TON 30.00 314970.00 30.00 314970.00  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,821 TON 520.00 1466920.00 580.00 1636180.00  ASP FOR PLANT MIX

0010 1704000000-E SP   1,850 TON 100.00 185000.00 91.50 169275.00  PATCHING EXIST PAVEMENT

0011 4413000000-E SP   3,969 SF  4.90 19448.10 4.90 19448.10  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 157000.00 128000.00  TEMP TRAFFIC CONTROL (SP)

0013 4685000000-E 1205  380,369 LF  0.39 148343.91 0.40 152147.60  THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  331,015 LF  0.59 195298.85 0.60 198609.00  THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  1,184 LF  2.00 2368.00 2.00 2368.00  THERMO PVT MKG LINES 8"90 MILS

0016 4705000000-E 1205  100 LF  6.00 600.00 6.00 600.00  THERMO LINES 16" 120MILS

0017 4710000000-E 1205  640 LF  10.00 6400.00 10.00 6400.00  24"WIDE THERMO 120 MILS

0018 4721000000-E 1205  32 EA  50.00 1600.00 50.00 1600.00  THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  103 EA  85.00 8755.00 85.00 8755.00  THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  122,862 LF  0.09 11057.58 0.10 12286.20  PAINT PVMT MARKINGS 4"

0021 4835000000-E 1205  100 LF  3.00 300.00 3.00 300.00  PAINT PVT MKG LINES 24"

0022 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00  PAINT PVT MKG CHARACTER

0023 4905000000-N 1253  1,450 EA  20.15 29217.50 25.00 36250.00  SNOWPLB PVMT MRKER

0024 6000000000-E 1605  2,250 LF  3.00 6750.00 2.50 5625.00  TEMPORARY SILT FENCE

0025 6071010000-E SP   900 LF  7.00 6300.00 7.00 6300.00  WATTLE

0026 6084000000-E 1660 16.32 ACR 2200.00 35904.00 2200.00 35904.00  SEEDING AND MULCHING

 

    TOTAL 4138078.89 TOTAL 4516726.45  CONTRACT TOTAL

 

    SUB-TOTAL 4138078.89 SUB-TOTAL 4516726.45  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4009250.19   BARNHILL CONTRACTING COMPANY

     2  4078586.38   S. T. WOOTEN CORPORATION

     3  4092340.63   CAROLINA SUNROCK LLC

     4  4138078.89   FSC II LLC DBA FRED SMITH COMPANY

     5  4516726.45   THE LANE CONSTRUCTION CORP



JUN 24, 2015 02:53 PM

TIP NO W-5206AG 2:00 PM 1 /  8 004

HARNETT

45336.3.FR33

FED AID NO HSIP-0421(79)

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.

CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

BRANCH HIGHWAYS, INC.

ROANOKE,  VA

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203647MAY 19 2015

0.491 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130000.00 149360.00  150000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 30000.00 15550.00  12500.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  8,300 CY  8.47 70301.00 14.00 116200.00 10.00  83000.00UNCLASSIFIED EXCAVATION

0004 0050000000-E 226  1 ACR 5900.00 5900.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 80440.00 120000.00  492000.00GRADING

0006 0192000000-N 260  10 HR  150.00 1500.00 200.00 2000.00 100.00  1000.00PROOF ROLLING

0007 0196000000-E 270  3,352 SY  1.10 3687.20 2.25 7542.00 2.00  6704.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   2,750 SF  46.00 126500.00 72.00 198000.00 40.00  110000.00TEMPORARY SHORING

0009 0318000000-E 300  250 TON 22.00 5500.00 35.00 8750.00 30.00  7500.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  780 SY  1.40 1092.00 2.25 1755.00 2.00  1560.00FND CONDIT GEOTEXTILE

0011 0366000000-E 310  1,372 LF  34.00 46648.00 27.00 37044.00 27.00  37044.0015" RC PIPE CULV III

0012 0448200000-E 310  116 LF  46.00 5336.00 31.00 3596.00 32.00  3712.0015" RCP CULV CLASS IV

0013 0973100000-E 330  624 LF  258.00 160992.00 255.00 159120.00 500.00  312000.00**"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

0014 0973300000-E 330  208 LF  100.00 20800.00 795.00 165360.00 1.00  208.00**"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.500")

0015 0995000000-E 340  652 LF  12.00 7824.00 12.00 7824.00 9.00  5868.00PIPE REMOVAL

0016 1308000000-E 607  2,290 SY  5.66 12961.40 5.49 12572.10 4.00  9160.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0017 1330000000-E 607  710 SY  13.31 9450.10 11.65 8271.50 9.00  6390.00INCIDENTAL MILLING

0018 1491000000-E 610  1,040 TON 30.00 31200.00 30.00 31200.00 46.00  47840.00ASP CONC BASE CRS B25.0C

0019 1503000000-E 610  1,030 TON 30.50 31415.00 30.50 31415.00 46.00  47380.00ASP CONC INTR CRS I19.0C

0020 1523000000-E 610  2,150 TON 36.80 79120.00 36.80 79120.00 43.00  92450.00ASP CONC SURF CRS S9.5C

0021 1575000000-E 620  225 TON 550.00 123750.00 550.00 123750.00 500.00  112500.00ASP FOR PLANT MIX

0022 1880000000-E SP   50 TON 37.19 1859.50 53.04 2652.00 35.00  1750.00GENERIC PAVING ITEM (TON)
SELECT MATERIAL, CLASS IV

0023 2000000000-N 806  4 EA  100.00 400.00 350.00 1400.00 250.00  1000.00RIGHT OF WAY MARKERS

0024 2190000000-N 828  12 EA  633.19 7598.28 2250.00 27000.00 800.00  9600.00TEMP STL PLT COVER FOR MDS

0025 2264000000-E 840 0.09 CY  4168.78 375.19 4500.00 405.00 4000.00  360.00PIPE PLUGS

0026 2275000000-E SP   2 CY  251.80 503.60 250.00 500.00 500.00  1000.00FLOWABLE FILL

0027 2286000000-N 840  20 EA  925.00 18500.00 1325.00 26500.00 1750.00  35000.00MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  32 LF  200.00 6400.00 200.00 6400.00 300.00  9600.00MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  9 EA  250.00 2250.00 575.00 5175.00 800.00  7200.00FRAME W/2GRTS 840.16 STD

0030 2367000000-N 840  2 EA  495.00 990.00 575.00 1150.00 800.00  1600.00FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840  4 EA  525.00 2100.00 575.00 2300.00 800.00  3200.00FRAME-GRT-HD 840.03 **
(E)

0032 2374000000-N 840  1 EA  525.00 525.00 575.00 575.00 800.00  800.00FRAME-GRT-HD 840.03 **
(F)

0033 2374000000-N 840  2 EA  525.00 1050.00 575.00 1150.00 800.00  1600.00FRAME-GRT-HD 840.03 **
(G)

0034 2396000000-N 840  2 EA  425.00 850.00 575.00 1150.00 600.00  1200.00FRAME W/COVER STD 840.54

0035 2549000000-E 846  1,800 LF  16.00 28800.00 16.00 28800.00 13.00  23400.002'-6" CONC CURB & GUTTER

0036 2655000000-E 852  840 SY  65.00 54600.00 65.00 54600.00 36.00  30240.005" MONO CONC ISLDS (KEY IN)



JUN 24, 2015 02:53 PM

TIP NO W-5206AG 2:00 PM 2 /  8 004

HARNETT

45336.3.FR33

FED AID NO HSIP-0421(79)

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.

CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

BRANCH HIGHWAYS, INC.

ROANOKE,  VA

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203647MAY 19 2015

0.491 MI

0037 2738000000-E SP   750 SY  36.00 27000.00 36.00 27000.00 38.00  28500.00GENERIC PAVING ITEM (SY)
4" CONCRETE SIDEWALK W/WELDED WIRE MESH

0038 2830000000-N 858  1 EA  500.00 500.00 500.00 500.00 1000.00  1000.00ADJ MANHOLES

0039 3030000000-E 862  475 LF  15.00 7125.00 15.50 7362.50 15.50  7362.50STL BM GUARDRAIL

0040 3045000000-E 862  75 LF  15.00 1125.00 16.75 1256.25 16.75  1256.25SBGR SHOP CURVED

0041 3150000000-N 862  4 EA  10.00 40.00 11.00 44.00 11.00  44.00ADDIT GUARDRAIL POSTS

0042 3195000000-N 862  1 EA  500.00 500.00 575.00 575.00 575.00  575.00GR ANCHOR TYPE AT-1

0043 3210000000-N 862  2 EA  550.00 1100.00 525.00 1050.00 525.00  1050.00GR ANCHOR TYPE CAT-1

0044 3270000000-N SP   1 EA  1800.00 1800.00 2000.00 2000.00 2000.00  2000.00GR ANCHOR TYPE 350

0045 3533000000-E 866  457 LF  17.53 8011.21 15.25 6969.25 15.25  6969.25CHN LK FENCE **" FABRIC
(72")

0046 3539000000-E 866  40 EA  61.86 2474.40 58.50 2340.00 58.50  2340.00MET LINE PST **" CL FEN
(72")

0047 3545000000-E 866  6 EA  103.09 618.54 160.00 960.00 160.00  960.00MET TERM PST **" CL FEN
(72")

0048 3649000000-E 876  3 TON 137.68 413.04 50.00 150.00 200.00  600.00RIP RAP, CLASS B

0049 3656000000-E 876  127 SY  3.21 407.67 2.25 285.75 10.00  1270.00GEOTEXTILE FOR DRAINGE

0050 4400000000-E 1110  721 SF  4.35 3136.35 4.45 3208.45 7.00  5047.00WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  32 SF  5.80 185.60 10.00 320.00 40.00  1280.00WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  114 SF  4.80 547.20 5.00 570.00 5.00  570.00WORK ZONE SIGNS (BARR)

0053 4415000000-N 1115  2 EA  5445.88 10891.76 3650.00 7300.00 2000.00  4000.00FLASHING ARROW BOARD

0054 4422000000-N 1120  84 DAY 32.00 2688.00 35.00 2940.00 75.00  6300.00PORT CHANGE MSG SIGN (SHORT TERM)

0055 4430000000-N 1130  308 EA  95.36 29370.88 37.50 11550.00 40.00  12320.00DRUMS

0056 4445000000-E 1145  240 LF  16.50 3960.00 16.50 3960.00 16.50  3960.00BARRICADES (TYPE III)

0057 4465000000-N 1160  4 EA  4000.00 16000.00 3950.00 15800.00 3950.00  15800.00TEMPORARY CRASH CUSHIONS

0058 4485000000-E 1170  1,205 LF  18.00 21690.00 18.00 21690.00 18.00  21690.00PORT CONC BARRIER

0059 4507000000-E 1170  120 LF  65.00 7800.00 47.00 5640.00 45.00  5400.00WATER FILLED BARRIER

0060 4650000000-N 1251  257 EA  7.50 1927.50 6.00 1542.00 6.00  1542.00TEMP RAISED PVMT MRKS

0061 4685000000-E 1205  4,281 LF  0.75 3210.75 0.60 2568.60 0.75  3210.75THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  5,691 LF  0.80 4552.80 0.65 3699.15 0.85  4837.35THERMO PVT MKG LINES 4"120

0063 4710000000-E 1205  96 LF  27.00 2592.00 8.00 768.00 10.00  960.0024"WIDE THERMO 120 MILS

0064 4725000000-E 1205  14 EA  165.00 2310.00 125.00 1750.00 75.00  1050.00THERMO PVT SYMBOL 90MILS

0065 4810000000-E 1205  43,600 LF  0.27 11772.00 0.25 10900.00 0.25  10900.00PAINT PVMT MARKINGS 4"

0066 4820000000-E 1205  200 LF  1.00 200.00 2.00 400.00 1.00  200.00PAINT PVMT MARKINGS 8"

0067 4850000000-E 1205  1,296 LF  2.00 2592.00 1.00 1296.00 0.50  648.00LINE REMOVAL 4" WIDE

0068 4905000000-N 1253  265 EA  30.00 7950.00 28.00 7420.00 30.00  7950.00SNOWPLB PVMT MRKER

0069 5326200000-E 1510  98 LF  130.00 12740.00 205.00 20090.00 120.00  11760.0012" WATER LINE

0070 5326600000-E 1510  400 LF  69.00 27600.00 135.00 54000.00 125.00  50000.0016" WATER LINE

0071 5327000000-E 1510  309 LF  150.00 46350.00 345.00 106605.00 230.00  71070.0020" WATER LINE

0072 5558000000-E 1515  1 EA  5500.00 5500.00 2955.00 2955.00 2500.00  2500.0012" VALVE

0073 5804000000-E 1530  98 LF  15.00 1470.00 31.00 3038.00 35.00  3430.00ABANDON 12" UTILITY PIPE

0074 5812000000-E 1530  230 LF  5.00 1150.00 52.00 11960.00 37.00  8510.00ABANDON 20" UTILITY PIPE



JUN 24, 2015 02:53 PM

TIP NO W-5206AG 2:00 PM 3 /  8 004

HARNETT

45336.3.FR33

FED AID NO HSIP-0421(79)

GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT.

CAMPBELL UNIVERSITY PEDESTRIAN TUNNEL UNDER US-421/NC-27 IN BUIES CREEK.

BRANCH HIGHWAYS, INC.

ROANOKE,  VA

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203647MAY 19 2015

0.491 MI

0075 5912000000-N SP  Lump Sum 18000.00 48000.00  35000.00GENERIC UTILITY ITEM (LS)
20" LINE STOP WITH TEMPORARY  BYPASS

0076 6000000000-E 1605  2,300 LF  2.51 5773.00 2.50 5750.00 1.80  4140.00TEMPORARY SILT FENCE

0077 6006000000-E 1610  40 TON 57.45 2298.00 45.00 1800.00 120.00  4800.00EROS CONTRL STONE CL A

0078 6009000000-E 1610  90 TON 82.63 7436.70 45.00 4050.00 60.00  5400.00EROS CONTRL STONE CL B

0079 6012000000-E 1610  130 TON 55.54 7220.20 28.00 3640.00 37.00  4810.00SEDIMENT CONTROL STONE

0080 6015000000-E 1615  2 ACR 1200.00 2400.00 2000.00 4000.00 500.00  1000.00TEMPORARY MULCHING

0081 6018000000-E 1620  200 LB  3.00 600.00 6.00 1200.00 4.00  800.00SEED FOR TEMP SEEDING

0082 6021000000-E 1620  1 TON 500.00 500.00 650.00 650.00 1400.00  1400.00FERT FOR TEMP SEEDING

0083 6024000000-E 1622  100 LF  15.56 1556.00 12.00 1200.00 22.00  2200.00TEMPORARY SLOPE DRAINS

0084 6029000000-E SP   200 LF  6.13 1226.00 2.50 500.00 1.90  380.00SAFETY FENCE

0085 6030000000-E 1630  120 CY  25.00 3000.00 16.00 1920.00 8.00  960.00SILT EXCAVATION

0086 6036000000-E 1631  3,000 SY  1.88 5640.00 2.00 6000.00 1.50  4500.00MATTING FOR EROS CONTROL

0087 6038000000-E SP   495 SY  6.00 2970.00 5.30 2623.50 8.00  3960.00PERM SOIL REINF MAT

0088 6071010000-E SP   165 LF  6.00 990.00 9.00 1485.00 10.00  1650.00WATTLE

0089 6071012000-E SP   285 LF  8.00 2280.00 10.00 2850.00 14.00  3990.00COIR FIBER WATTLE

0090 6084000000-E 1660  3 ACR 1880.00 5640.00 3000.00 9000.00 1700.00  5100.00SEEDING AND MULCHING

0091 6087000000-E 1660 1.5 ACR 50.00 75.00 75.00 112.50 30.00  45.00MOWING

0092 6090000000-E 1661  50 LB  3.00 150.00 6.00 300.00 10.00  500.00SEED FOR REPAIR SEEDING

0093 6093000000-E 1661 0.25 TON 500.00 125.00 1000.00 250.00 900.00  225.00FERT FOR REPAIR SEEDING

0094 6096000000-E 1662  75 LB  5.00 375.00 6.00 450.00 5.00  375.00SEED FOR SUPP SEEDING

0095 6108000000-E 1665  2 TON 750.00 1500.00 1000.00 2000.00 900.00  1800.00FERTILIZER TOPDRESSING

0096 6114500000-N 1667  10 MHR 45.00 450.00 75.00 750.00 50.00  500.00SPECIALIZED HAND MOWING

0097 6117000000-N SP   25 EA  150.00 3750.00 50.00 1250.00 150.00  3750.00RESPONSE FOR EROS CONTROL

0098 6890000000-E SP   30 CY  800.00 24000.00 800.00 24000.00 750.00  22500.00CONCRETE STEPS

0099 6895000000-E SP   230 LF  85.00 19550.00 85.00 19550.00 60.00  13800.00HANDRAIL ON STEPS

0101 8126000000-N 414 Lump Sum 106500.00 75000.00  150000.00CULV EXCAV @ ************
(28+32.19 -L-)

0102 8133000000-E 414  550 TON 25.00 13750.00 35.00 19250.00 30.00  16500.00FND CONDIT MAT, BOX CULV

0103 8196000000-E 420 54.3 CY  549.80 29854.14 450.00 24435.00 750.00  40725.00CLASS A CONCRETE (CULV)

0104 8801000000-E SP   1,545 SF  51.20 79104.00 53.00 81885.00 35.00  54075.00MSE RETAIN WALL NO **
(1)

0105 8801000000-E SP   2,010 SF  51.20 102912.00 53.00 106530.00 35.00  70350.00MSE RETAIN WALL NO **
(3)

0106 8801000000-E SP   470 SF  51.20 24064.00 53.00 24910.00 35.00  16450.00MSE RETAIN WALL NO **
(4)

0107 8801000000-E SP   1,060 SF  51.20 54272.00 53.00 56180.00 35.00  37100.00MSE RETAIN WALL NO **
(5)

0108 8804000000-N SP  Lump Sum 595600.00 612930.00  500000.00GENERIC CULVERT ITEM (LS)
ALSP PIPE ARCH CULVERT

0109 8818000000-E SP   2,000 TON 37.56 75120.00 26.00 52000.00 35.00  70000.00GENERIC CULVERT ITEM (TON)
#57 STONE
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    TOTAL 2589201.01 TOTAL 2987200.55 TOTAL  3054014.10CONTRACT TOTAL

 

    SUB-TOTAL 2589201.01 SUB-TOTAL 2987200.55 SUB-TOTAL  3054014.10ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 183000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 25000.00  CONSTRUCTION SURVEYING

0003 0022000000-E 225  8,300 CY  8.50 70550.00 18.80 156040.00  UNCLASSIFIED EXCAVATION

0004 0050000000-E 226  1 ACR 1.00 1.00 1.12 1.12  SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 305000.00 83900.00  GRADING

0006 0192000000-N 260  10 HR  350.00 3500.00 840.00 8400.00  PROOF ROLLING

0007 0196000000-E 270  3,352 SY  3.00 10056.00 2.25 7542.00  GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   2,750 SF  45.00 123750.00 59.50 163625.00  TEMPORARY SHORING

0009 0318000000-E 300  250 TON 35.00 8750.00 39.25 9812.50  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  780 SY  4.00 3120.00 2.25 1755.00  FND CONDIT GEOTEXTILE

0011 0366000000-E 310  1,372 LF  45.00 61740.00 95.00 130340.00  15" RC PIPE CULV III

0012 0448200000-E 310  116 LF  50.00 5800.00 101.00 11716.00  15" RCP CULV CLASS IV

0013 0973100000-E 330  624 LF  375.00 234000.00 365.00 227760.00  **"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

0014 0973300000-E 330  208 LF  375.00 78000.00 900.00 187200.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.500")

0015 0995000000-E 340  652 LF  18.00 11736.00 45.00 29340.00  PIPE REMOVAL

0016 1308000000-E 607  2,290 SY  4.50 10305.00 4.50 10305.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0017 1330000000-E 607  710 SY  14.00 9940.00 13.00 9230.00  INCIDENTAL MILLING

0018 1491000000-E 610  1,040 TON 35.00 36400.00 34.00 35360.00  ASP CONC BASE CRS B25.0C

0019 1503000000-E 610  1,030 TON 35.00 36050.00 34.25 35277.50  ASP CONC INTR CRS I19.0C

0020 1523000000-E 610  2,150 TON 42.00 90300.00 41.50 89225.00  ASP CONC SURF CRS S9.5C

0021 1575000000-E 620  225 TON 650.00 146250.00 617.00 138825.00  ASP FOR PLANT MIX

0022 1880000000-E SP   50 TON 40.00 2000.00 56.00 2800.00  GENERIC PAVING ITEM (TON)
SELECT MATERIAL, CLASS IV

0023 2000000000-N 806  4 EA  350.00 1400.00 175.00 700.00  RIGHT OF WAY MARKERS

0024 2190000000-N 828  12 EA  1500.00 18000.00 840.00 10080.00  TEMP STL PLT COVER FOR MDS

0025 2264000000-E 840 0.09 CY  5000.00 450.00 1000.00 90.00  PIPE PLUGS

0026 2275000000-E SP   2 CY  400.00 800.00 350.00 700.00  FLOWABLE FILL

0027 2286000000-N 840  20 EA  2500.00 50000.00 915.00 18300.00  MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  32 LF  225.00 7200.00 160.00 5120.00  MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  9 EA  625.00 5625.00 559.35 5034.15  FRAME W/2GRTS 840.16 STD

0030 2367000000-N 840  2 EA  600.00 1200.00 558.14 1116.28  FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840  4 EA  700.00 2800.00 593.50 2374.00  FRAME-GRT-HD 840.03 **
(E)

0032 2374000000-N 840  1 EA  700.00 700.00 616.38 616.38  FRAME-GRT-HD 840.03 **
(F)

0033 2374000000-N 840  2 EA  700.00 1400.00 616.38 1232.76  FRAME-GRT-HD 840.03 **
(G)

0034 2396000000-N 840  2 EA  550.00 1100.00 462.54 925.08  FRAME W/COVER STD 840.54

0035 2549000000-E 846  1,800 LF  18.00 32400.00 16.00 28800.00  2'-6" CONC CURB & GUTTER

0036 2655000000-E 852  840 SY  70.00 58800.00 65.00 54600.00  5" MONO CONC ISLDS (KEY IN)
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0037 2738000000-E SP   750 SY  40.00 30000.00 36.00 27000.00  GENERIC PAVING ITEM (SY)
4" CONCRETE SIDEWALK W/WELDED WIRE MESH

0038 2830000000-N 858  1 EA  1300.00 1300.00 1700.00 1700.00  ADJ MANHOLES

0039 3030000000-E 862  475 LF  18.00 8550.00 15.50 7362.50  STL BM GUARDRAIL

0040 3045000000-E 862  75 LF  19.50 1462.50 16.75 1256.25  SBGR SHOP CURVED

0041 3150000000-N 862  4 EA  13.00 52.00 11.00 44.00  ADDIT GUARDRAIL POSTS

0042 3195000000-N 862  1 EA  675.00 675.00 575.00 575.00  GR ANCHOR TYPE AT-1

0043 3210000000-N 862  2 EA  600.00 1200.00 525.00 1050.00  GR ANCHOR TYPE CAT-1

0044 3270000000-N SP   1 EA  2300.00 2300.00 2000.00 2000.00  GR ANCHOR TYPE 350

0045 3533000000-E 866  457 LF  18.00 8226.00 15.25 6969.25  CHN LK FENCE **" FABRIC
(72")

0046 3539000000-E 866  40 EA  70.00 2800.00 58.50 2340.00  MET LINE PST **" CL FEN
(72")

0047 3545000000-E 866  6 EA  185.00 1110.00 160.00 960.00  MET TERM PST **" CL FEN
(72")

0048 3649000000-E 876  3 TON 70.00 210.00 56.00 168.00  RIP RAP, CLASS B

0049 3656000000-E 876  127 SY  5.00 635.00 2.75 349.25  GEOTEXTILE FOR DRAINGE

0050 4400000000-E 1110  721 SF  5.50 3965.50 4.45 3208.45  WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  32 SF  18.00 576.00 10.00 320.00  WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  114 SF  7.00 798.00 5.00 570.00  WORK ZONE SIGNS (BARR)

0053 4415000000-N 1115  2 EA  2150.00 4300.00 1000.00 2000.00  FLASHING ARROW BOARD

0054 4422000000-N 1120  84 DAY 38.00 3192.00 35.00 2940.00  PORT CHANGE MSG SIGN (SHORT TERM)

0055 4430000000-N 1130  308 EA  35.00 10780.00 37.50 11550.00  DRUMS

0056 4445000000-E 1145  240 LF  15.00 3600.00 16.50 3960.00  BARRICADES (TYPE III)

0057 4465000000-N 1160  4 EA  6000.00 24000.00 3950.00 15800.00  TEMPORARY CRASH CUSHIONS

0058 4485000000-E 1170  1,205 LF  20.00 24100.00 18.00 21690.00  PORT CONC BARRIER

0059 4507000000-E 1170  120 LF  46.00 5520.00 47.00 5640.00  WATER FILLED BARRIER

0060 4650000000-N 1251  257 EA  6.50 1670.50 7.00 1799.00  TEMP RAISED PVMT MRKS

0061 4685000000-E 1205  4,281 LF  0.80 3424.80 0.60 2568.60  THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  5,691 LF  1.00 5691.00 0.65 3699.15  THERMO PVT MKG LINES 4"120

0063 4710000000-E 1205  96 LF  11.00 1056.00 10.00 960.00  24"WIDE THERMO 120 MILS

0064 4725000000-E 1205  14 EA  80.00 1120.00 140.00 1960.00  THERMO PVT SYMBOL 90MILS

0065 4810000000-E 1205  43,600 LF  0.30 13080.00 0.22 9592.00  PAINT PVMT MARKINGS 4"

0066 4820000000-E 1205  200 LF  1.25 250.00 0.50 100.00  PAINT PVMT MARKINGS 8"

0067 4850000000-E 1205  1,296 LF  0.50 648.00 0.15 194.40  LINE REMOVAL 4" WIDE

0068 4905000000-N 1253  265 EA  34.00 9010.00 45.00 11925.00  SNOWPLB PVMT MRKER

0069 5326200000-E 1510  98 LF  165.00 16170.00 315.00 30870.00  12" WATER LINE

0070 5326600000-E 1510  400 LF  170.00 68000.00 101.00 40400.00  16" WATER LINE

0071 5327000000-E 1510  309 LF  250.00 77250.00 415.00 128235.00  20" WATER LINE

0072 5558000000-E 1515  1 EA  2500.00 2500.00 2800.00 2800.00  12" VALVE

0073 5804000000-E 1530  98 LF  10.00 980.00 56.00 5488.00  ABANDON 12" UTILITY PIPE

0074 5812000000-E 1530  230 LF  10.00 2300.00 79.00 18170.00  ABANDON 20" UTILITY PIPE
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0075 5912000000-N SP  Lump Sum 60000.00 120000.00  GENERIC UTILITY ITEM (LS)
20" LINE STOP WITH TEMPORARY  BYPASS

0076 6000000000-E 1605  2,300 LF  3.50 8050.00 3.00 6900.00  TEMPORARY SILT FENCE

0077 6006000000-E 1610  40 TON 65.00 2600.00 45.00 1800.00  EROS CONTRL STONE CL A

0078 6009000000-E 1610  90 TON 70.00 6300.00 45.00 4050.00  EROS CONTRL STONE CL B

0079 6012000000-E 1610  130 TON 40.00 5200.00 39.25 5102.50  SEDIMENT CONTROL STONE

0080 6015000000-E 1615  2 ACR 1500.00 3000.00 800.00 1600.00  TEMPORARY MULCHING

0081 6018000000-E 1620  200 LB  9.00 1800.00 3.00 600.00  SEED FOR TEMP SEEDING

0082 6021000000-E 1620  1 TON 2000.00 2000.00 800.00 800.00  FERT FOR TEMP SEEDING

0083 6024000000-E 1622  100 LF  20.00 2000.00 10.00 1000.00  TEMPORARY SLOPE DRAINS

0084 6029000000-E SP   200 LF  3.50 700.00 2.00 400.00  SAFETY FENCE

0085 6030000000-E 1630  120 CY  10.00 1200.00 10.00 1200.00  SILT EXCAVATION

0086 6036000000-E 1631  3,000 SY  2.25 6750.00 2.15 6450.00  MATTING FOR EROS CONTROL

0087 6038000000-E SP   495 SY  9.00 4455.00 6.25 3093.75  PERM SOIL REINF MAT

0088 6071010000-E SP   165 LF  12.00 1980.00 6.00 990.00  WATTLE

0089 6071012000-E SP   285 LF  16.00 4560.00 8.00 2280.00  COIR FIBER WATTLE

0090 6084000000-E 1660  3 ACR 3500.00 10500.00 1800.00 5400.00  SEEDING AND MULCHING

0091 6087000000-E 1660 1.5 ACR 200.00 300.00 125.00 187.50  MOWING

0092 6090000000-E 1661  50 LB  24.00 1200.00 12.00 600.00  SEED FOR REPAIR SEEDING

0093 6093000000-E 1661 0.25 TON 2000.00 500.00 800.00 200.00  FERT FOR REPAIR SEEDING

0094 6096000000-E 1662  75 LB  26.00 1950.00 8.00 600.00  SEED FOR SUPP SEEDING

0095 6108000000-E 1665  2 TON 2000.00 4000.00 600.00 1200.00  FERTILIZER TOPDRESSING

0096 6114500000-N 1667  10 MHR 40.00 400.00 65.00 650.00  SPECIALIZED HAND MOWING

0097 6117000000-N SP   25 EA  400.00 10000.00 500.00 12500.00  RESPONSE FOR EROS CONTROL

0098 6890000000-E SP   30 CY  850.00 25500.00 800.00 24000.00  CONCRETE STEPS

0099 6895000000-E SP   230 LF  65.00 14950.00 85.00 19550.00  HANDRAIL ON STEPS

0101 8126000000-N 414 Lump Sum 60000.00 300000.00  CULV EXCAV @ ************
(28+32.19 -L-)

0102 8133000000-E 414  550 TON 35.00 19250.00 36.00 19800.00  FND CONDIT MAT, BOX CULV

0103 8196000000-E 420 54.3 CY  400.00 21720.00 775.00 42082.50  CLASS A CONCRETE (CULV)

0104 8801000000-E SP   1,545 SF  60.00 92700.00 100.00 154500.00  MSE RETAIN WALL NO **
(1)

0105 8801000000-E SP   2,010 SF  60.00 120600.00 100.00 201000.00  MSE RETAIN WALL NO **
(3)

0106 8801000000-E SP   470 SF  60.00 28200.00 115.00 54050.00  MSE RETAIN WALL NO **
(4)

0107 8801000000-E SP   1,060 SF  60.00 63600.00 105.00 111300.00  MSE RETAIN WALL NO **
(5)

0108 8804000000-N SP  Lump Sum 500000.00 550000.00  GENERIC CULVERT ITEM (LS)
ALSP PIPE ARCH CULVERT

0109 8818000000-E SP   2,000 TON 35.00 70000.00 30.00 60000.00  GENERIC CULVERT ITEM (TON)
#57 STONE
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    TOTAL 3117590.30 TOTAL 3768242.87  CONTRACT TOTAL

 

    SUB-TOTAL 3117590.30 SUB-TOTAL 3768242.87  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2589201.01   BRANCH HIGHWAYS, INC.

     2  2987200.55   DANE CONSTRUCTION, INC.

     3  3054014.10   FSC II LLC DBA FRED SMITH COMPANY

     4  3117590.30   D.H. GRIFFIN INFRASTRUCTURE, LLC

     5  3768242.87   T. A. LOVING COMPANY
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ROBESON

47031.3.FS1

FED AID NO NHPP-095-1(93)16

MILLING, RESURFACING & BRIDGE REHABILITATION.

I-95 FROM MM-16 TO MM-22.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

C203694MAY 19 2015

6.120 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 340432.00   MOBILIZATION

0002 0106000000-E 230  310 CY  67.00 20770.00   BORROW EXCAVATION

0003 1245000000-E SP   14 SMI 3100.00 43400.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  18,930 SY  3.70 70041.00   MILL ASP PVMT *****" DTH
(1/2")

0005 1297000000-E 607  4,770 SY  6.00 28620.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  5,810 SY  5.45 31664.50   MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  1,250 SY  22.75 28437.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0008 1308000000-E 607  112,100 SY  2.10 235410.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  1,300 SY  20.15 26195.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/8")

0010 1330000000-E 607  1,300 SY  11.30 14690.00   INCIDENTAL MILLING

0011 1503000000-E 610  1,330 TON 45.85 60980.50   ASP CONC INTR CRS I19.0C

0012 1523000000-E 610  15,620 TON 47.30 738826.00   ASP CONC SURF CRS S9.5C

0013 1524200000-E 610  18,450 TON 56.75 1047037.50   ASP CONC SURF CRS S9.5D

0014 1527000000-E SP   480 TON 215.00 103200.00   ASP CONC SURF CRS SA-1

0015 1575000000-E 620  1,019 TON 518.00 527842.00   ASP FOR PLANT MIX

0016 1577000000-E 620  1,052 TON 710.00 746920.00   POLYM MOD ASP BNDR FOR PLT MIX

0017 1840000000-E 665  127,000 LF  0.13 16510.00   MILLED RUMBLE STRIPS

0018 3503000000-E 866  69,700 LF  2.55 177735.00   WOVEN WIRE FENCE 47" FAB

0019 3509000000-E 866  4,470 EA  15.00 67050.00   4" TIMBER POSTS 7'-6"LONG

0020 3515000000-E 866  940 EA  30.00 28200.00   5" TIMBER POSTS 8'-0"LONG

0021 3536000000-E 866  1,800 LF  5.00 9000.00   CHN LK FENCE 48" FABRIC

0022 3542000000-E 866  150 EA  34.00 5100.00   MET LINE PST 48" CL FEN

0023 3548000000-E 866  10 EA  95.00 950.00   MET TERM PST 48" CL FEN

0024 3557000000-E 866  250 LF  1.00 250.00   ADDITIONAL BARBED WIRE

0025 4400000000-E 1110  360 SF  5.00 1800.00   WORK ZONE SIGNS (STAT)

0026 4405000000-E 1110  325 SF  24.00 7800.00   WORK ZONE SIGNS (PORT)

0027 4410000000-E 1110  122 SF  5.00 610.00   WORK ZONE SIGNS (BARR)

0028 4415000000-N 1115  2 EA  3000.00 6000.00   FLASHING ARROW BOARD

0029 4420000000-N 1120  4 EA  15000.00 60000.00   PORTABLE CHANGE MSG SIGN

0030 4422000000-N 1120  24 DAY 100.00 2400.00   PORT CHANGE MSG SIGN (SHORT TERM)

0031 4430000000-N 1130  400 EA  30.00 12000.00   DRUMS

0032 4445000000-E 1145  144 LF  20.00 2880.00   BARRICADES (TYPE III)

0033 4480000000-N 1165  2 EA  19500.00 39000.00   TMA

0034 4510000000-N SP   300 HR  45.00 13500.00   LAW ENFORCEMENT

0035 4650000000-N 1251  800 EA  2.00 1600.00   TEMP RAISED PVMT MRKS

0036 4688000000-E 1205  120,146 LF  0.68 81699.28   THERMO PVT MKG LINES,6"90 MILS

0037 4690000000-E 1205  18,354 LF  0.85 15600.90   THERMO PVT MKG LINES 6"120 MILS



JUN 24, 2015 02:53 PM

TIP NO I-5308 2:00 PM 2 /  3 005

ROBESON

47031.3.FS1

FED AID NO NHPP-095-1(93)16

MILLING, RESURFACING & BRIDGE REHABILITATION.

I-95 FROM MM-16 TO MM-22.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

C203694MAY 19 2015

6.120 MI

0038 4700000000-E 1205  5,412 LF  1.25 6765.00   12"WIDE THERMO 90 MILS

0039 4702000000-E 1205  350 LF  1.25 437.50   12"WIDE THERMO 120 MILS

0040 4725000000-E 1205  32 EA  300.00 9600.00   THERMO PVT SYMBOL 90MILS

0041 4775000000-E 1205  2,853 LF  2.30 6561.90   6" COLD APPL PLSTIC LINES TYPE **
(II)

0042 4805000000-N 1205  1 EA  250.00 250.00   COLD APPL PLASTIC SYM TYPE **
(II)

0043 4815000000-E 1205  300,000 LF  0.20 60000.00   PAINT PVMT MARKINGS 6"

0044 4825000000-E 1205  15,000 LF  0.50 7500.00   PAINT PVMT MARKINGS 12"

0045 4900000000-N 1251  67 EA  10.00 670.00   PERM RAISED PVMT MARKERS

0046 4905000000-N 1253  1,431 EA  26.10 37349.10   SNOWPLB PVMT MRKER

0047 5255000000-N 1413 Lump Sum 369000.00   PORTABLE LIGHTING

0048 6000000000-E 1605  2,000 LF  3.00 6000.00   TEMPORARY SILT FENCE

0049 6009000000-E 1610  350 TON 80.00 28000.00   EROS CONTRL STONE CL B

0050 6012000000-E 1610  350 TON 70.00 24500.00   SEDIMENT CONTROL STONE

0051 6015000000-E 1615  10 ACR 1000.00 10000.00   TEMPORARY MULCHING

0052 6042000000-E 1632  700 LF  5.00 3500.00   1/4" HARDWARE CLOTH

0053 6071010000-E SP   500 LF  5.00 2500.00   WATTLE

0054 6084000000-E 1660  10 ACR 2000.00 20000.00   SEEDING AND MULCHING

0055 6090000000-E 1661  700 LB  5.00 3500.00   SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 3.5 TON 1100.00 3850.00   FERT FOR REPAIR SEEDING

STRUCTURE ITEMS

0057 8161000000-E 420  20,446 SF  1.50 30669.00   GROOVING BRIDGE FLOORS

0058 8296000000-N 442 Lump Sum 18000.00   POLLUTION CONTROL

0059 8559000000-E SP  25.8 SY  220.00 5676.00   SURFACE PREP, CLASS II

0060 8692000000-N SP  Lump Sum 100000.00   FOAM JOINT SEALS

0061 8860000000-N SP  Lump Sum 125000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #144

0062 8860000000-N SP  Lump Sum 125000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #145

0063 8860000000-N SP  Lump Sum 170000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #146

0064 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #144

0065 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #145

0066 8860000000-N SP  Lump Sum 15000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #146

0067 8881000000-E SP   160 CY  1300.00 208000.00   GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH

0068 8892000000-E SP   398 SF  20.00 7960.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0069 8892000000-E SP   28,600 SF  5.40 154440.00   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM



JUN 24, 2015 02:53 PM

TIP NO I-5308 2:00 PM 3 /  3 005

ROBESON

47031.3.FS1

FED AID NO NHPP-095-1(93)16

MILLING, RESURFACING & BRIDGE REHABILITATION.

I-95 FROM MM-16 TO MM-22.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

C203694MAY 19 2015

6.120 MI

0070 8893000000-E SP   2,565 SY  105.00 269325.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0071 8893000000-E SP   2,565 SY  88.00 225720.00   GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD- IFIED CONC
OVERLAY-VERY EARLY  STRENGTH

0072 8893000000-E SP   2,565 SY  55.00 141075.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 6819999.68   CONTRACT TOTAL

 

    SUB-TOTAL 5214134.68   ROADWAY ITEMS

    SUB-TOTAL 1605865.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6819999.68   BARNHILL CONTRACTING COMPANY



JUN 24, 2015 02:53 PM

TIP NO W-5512 2:00 PM 1 /  3 006

CUMBERLAND

50079.3.FD1

FED AID NO HSIP-2220(5)

GRADING, DRAINAGE, AND PAVING.

SR-2220 (TOM STARLING RD) FROM US-301 TO NC-87.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

C203623MAY 19 2015

4.431 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 217350.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 76500.00 58880.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 800000.00 820000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 5000.00 5000.00  SUPP CLEARING & GRUBBING

0005 0134000000-E 240  240 CY  7.00 1680.00 11.65 2796.00  DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  2,500 CY  14.00 35000.00 11.00 27500.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  5,000 SY  2.00 10000.00 1.00 5000.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  160 TON 33.00 5280.00 37.50 6000.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  500 SY  3.30 1650.00 3.60 1800.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  344 LF  40.00 13760.00 24.25 8342.00  15" DRAINAGE PIPE

0011 0335300000-E 305  392 LF  43.00 16856.00 29.25 11466.00  18" DRAINAGE PIPE

0012 0366000000-E 310  4 LF  65.00 260.00 24.25 97.00  15" RC PIPE CULV III

0013 0372000000-E 310  88 LF  74.00 6512.00 29.25 2574.00  18" RC PIPE CULV III

0014 0378000000-E 310  8 LF  102.00 816.00 40.00 320.00  24" RC PIPE CULV III

0015 0390000000-E 310  64 LF  120.00 7680.00 155.75 9968.00  36" RC PIPE CULV III

0016 0414000000-E 310  84 LF  220.00 18480.00 311.00 26124.00  60" RC PIPE CULV III

0017 0448000000-E 310  120 LF  188.00 22560.00 314.50 37740.00  ***" RCP CULV CLASS IV
(54")

0018 0448300000-E 310  164 LF  91.00 14924.00 60.25 9881.00  18" RCP CULV CLASS IV

0019 0594000000-E 310  20 LF  100.00 2000.00 52.50 1050.00  24" CS PIPE CULV 0.064"

0020 0654000000-E 310  60 LF  485.00 29100.00 449.75 26985.00  ***X***"CSP ARCH CULV *****
(103" X 71", 0.0747")

0021 0654000000-E 310  92 LF  434.00 39928.00 372.25 34247.00  ***X***"CSP ARCH CULV *****
(95" X 67", 0.0747")

0022 0995000000-E 340  389 LF  25.00 9725.00 27.25 10600.25  PIPE REMOVAL

0023 0996000000-N 350  1 EA  2400.00 2400.00 2100.00 2100.00  PIPE CLEAN-OUT

0024 1099500000-E 505  500 CY  15.00 7500.00 13.50 6750.00  SHALLOW UNDERCUT

0025 1099700000-E 505  1,000 TON 20.00 20000.00 20.00 20000.00  CLASS IV SUBGRD STABILIZATION

0026 1220000000-E 545  35 TON 20.00 700.00 115.00 4025.00  INCIDENTAL STONE BASE

0027 1330000000-E 607  400 SY  16.00 6400.00 20.65 8260.00  INCIDENTAL MILLING

0028 1489000000-E 610  16,840 TON 49.00 825160.00 48.90 823476.00  ASP CONC BASE CRS B25.0B

0029 1519000000-E 610  10,750 TON 42.00 451500.00 49.40 531050.00  ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  1,390 TON 490.00 681100.00 520.00 722800.00  ASP FOR PLANT MIX

0031 1693000000-E 654  170 TON 190.00 32300.00 375.00 63750.00  ASPH PLT MIX PVMT REPAIR

0032 2000000000-N 806  29 EA  200.00 5800.00 1.00 29.00  RIGHT OF WAY MARKERS

0033 2022000000-E 815 190.4 CY  16.00 3046.40 40.00 7616.00  SUBDRAIN EXCAVATION

0034 2033000000-E 815 142.8 CY  30.00 4284.00 60.00 8568.00  SUBDRAIN FINE AGGREGATE

0035 2044000000-E 815  850 LF  12.00 10200.00 15.00 12750.00  6" PERF SUBDRN PIPE

0036 2070000000-N 815  2 EA  350.00 700.00 350.00 700.00  SUBDRN PIPE OUTLET

0037 2077000000-E 815  12 LF  35.00 420.00 35.00 420.00  6" OUTLET PIPE

0038 2209000000-E 838 3.4 CY  1800.00 6120.00 885.00 3009.00  ENDWALLS

0039 2220000000-E 838 53.2 CY  630.00 33516.00 1270.00 67564.00  REINFORCED ENDWALLS



JUN 24, 2015 02:53 PM

TIP NO W-5512 2:00 PM 2 /  3 006

CUMBERLAND

50079.3.FD1

FED AID NO HSIP-2220(5)

GRADING, DRAINAGE, AND PAVING.

SR-2220 (TOM STARLING RD) FROM US-301 TO NC-87.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

C203623MAY 19 2015

4.431 MI

0040 2253000000-E 840 3.784 CY  1075.00 4067.80 561.00 2122.82  PIPE COLLARS

0041 2286000000-N 840  1 EA  1600.00 1600.00 1850.00 1850.00  MASNRY DRAINAGE STRUCT

0042 2308000000-E 840 2.5 LF  255.00 637.50 499.00 1247.50  MASNRY DRAINAGE STRUCT

0043 2364000000-N 840  1 EA  900.00 900.00 591.50 591.50  FRAME W/2GRTS 840.16 STD

0044 2396000000-N 840  1 EA  575.00 575.00 668.50 668.50  FRAME W/COVER STD 840.54

0045 2612000000-E 848  670 SY  50.00 33500.00 53.25 35677.50  6" CONCRETE DRIVEWAY

0046 2995000000-N SP   1 EA  650.00 650.00 2142.00 2142.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TRAFFIC      BEARING DI TO TRAFFIC
BEARING JB         W/ MANHOLE

0047 3030000000-E 862 2,237.5 LF  14.90 33338.75 15.00 33562.50  STL BM GUARDRAIL

0048 3045000000-E 862 237.5 LF  16.90 4013.75 16.50 3918.75  SBGR SHOP CURVED

0049 3150000000-N 862  4 EA  25.00 100.00 11.00 44.00  ADDIT GUARDRAIL POSTS

0050 3195000000-N 862  8 EA  375.00 3000.00 500.00 4000.00  GR ANCHOR TYPE AT-1

0051 3270000000-N SP   12 EA  1825.00 21900.00 1850.00 22200.00  GR ANCHOR TYPE 350

0052 3360000000-E 863  279 LF  1.50 418.50 2.00 558.00  REMOVE EXISTING GUARDRAIL

0053 3628000000-E 876  80 TON 40.00 3200.00 74.80 5984.00  RIP RAP, CLASS I

0054 3649000000-E 876  15 TON 35.00 525.00 203.00 3045.00  RIP RAP, CLASS B

0055 3656000000-E 876  900 SY  2.50 2250.00 1.40 1260.00  GEOTEXTILE FOR DRAINGE

0056 4025000000-E 901  36 SF  12.50 450.00 12.50 450.00  CONTR FURN, TYPE ***SIGN
(E)

0057 4072000000-E 903  100 LF  3.60 360.00 3.60 360.00  SUPPORT, 3-LB STL U-CHAN

0058 4102000000-N 904  6 EA  55.00 330.00 55.00 330.00  SIGN ERECTION, TYPE E

0059 4116100000-N 904  5 EA  125.00 625.00 125.00 625.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0060 4155000000-N 907  20 EA  5.00 100.00 5.00 100.00  DISPOSE SIGN SYST U-CHAN

0061 4400000000-E 1110  1,575 SF  3.95 6221.25 3.95 6221.25  WORK ZONE SIGNS (STAT)

0062 4405000000-E 1110  116 SF  7.54 874.64 26.15 3033.40  WORK ZONE SIGNS (PORT)

0063 4410000000-E 1110  424 SF  4.60 1950.40 4.60 1950.40  WORK ZONE SIGNS (BARR)

0064 4420000000-N 1120  2 EA  9000.00 18000.00 9765.00 19530.00  PORTABLE CHANGE MSG SIGN

0065 4430000000-N 1130  425 EA  40.00 17000.00 27.00 11475.00  DRUMS

0066 4445000000-E 1145  256 LF  19.00 4864.00 19.00 4864.00  BARRICADES (TYPE III)

0067 4455000000-N 1150  240 DAY 175.00 42000.00 285.00 68400.00  FLAGGER

0068 4650000000-N 1251  663 EA  7.50 4972.50 5.00 3315.00  TEMP RAISED PVMT MRKS

0069 4685000000-E 1205  46,790 LF  0.60 28074.00 0.60 28074.00  THERMO PVT MKG LINES 4"90

0070 4686000000-E 1205  52,652 LF  0.70 36856.40 0.70 36856.40  THERMO PVT MKG LINES 4"120

0071 4697000000-E 1205  320 LF  3.50 1120.00 3.50 1120.00  THERMO PVT MKG LINE 8"120 MILS

0072 4710000000-E 1205  160 LF  7.50 1200.00 7.50 1200.00  24"WIDE THERMO 120 MILS

0073 4721000000-E 1205  2 EA  400.00 800.00 400.00 800.00  THERMO PVT MKG CHARACTER 120

0074 4725000000-E 1205  23 EA  125.00 2875.00 125.00 2875.00  THERMO PVT SYMBOL 90MILS

0075 4770000000-E 1205  1,096 LF  3.75 4110.00 3.75 4110.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0076 4810000000-E 1205  378,984 LF  0.07 26528.88 0.07 26528.88  PAINT PVMT MARKINGS 4"



JUN 24, 2015 02:53 PM

TIP NO W-5512 2:00 PM 3 /  3 006

CUMBERLAND

50079.3.FD1

FED AID NO HSIP-2220(5)

GRADING, DRAINAGE, AND PAVING.

SR-2220 (TOM STARLING RD) FROM US-301 TO NC-87.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

C203623MAY 19 2015

4.431 MI

0077 4820000000-E 1205  800 LF  0.25 200.00 0.25 200.00  PAINT PVMT MARKINGS 8"

0078 4835000000-E 1205  250 LF  3.00 750.00 3.00 750.00  PAINT PVT MKG LINES 24"

0079 4845000000-N 1205  52 EA  40.00 2080.00 40.00 2080.00  PAINT PVT MKG SYMBOL

0080 4900000000-N 1251  445 EA  7.50 3337.50 7.50 3337.50  PERM RAISED PVMT MARKERS

0081 6000000000-E 1605  16,500 LF  1.25 20625.00 1.25 20625.00  TEMPORARY SILT FENCE

0082 6006000000-E 1610  400 TON 40.00 16000.00 60.00 24000.00  EROS CONTRL STONE CL A

0083 6009000000-E 1610  1,005 TON 37.00 37185.00 60.00 60300.00  EROS CONTRL STONE CL B

0084 6012000000-E 1610  825 TON 27.00 22275.00 49.60 40920.00  SEDIMENT CONTROL STONE

0085 6015000000-E 1615  12 ACR 700.00 8400.00 700.00 8400.00  TEMPORARY MULCHING

0086 6018000000-E 1620  900 LB  2.00 1800.00 2.00 1800.00  SEED FOR TEMP SEEDING

0087 6021000000-E 1620 4.5 TON 975.00 4387.50 975.00 4387.50  FERT FOR TEMP SEEDING

0088 6024000000-E 1622  350 LF  8.00 2800.00 29.00 10150.00  TEMPORARY SLOPE DRAINS

0089 6029000000-E SP   200 LF  0.75 150.00 0.75 150.00  SAFETY FENCE

0090 6030000000-E 1630  1,260 CY  6.00 7560.00 6.90 8694.00  SILT EXCAVATION

0091 6036000000-E 1631  44,800 SY  0.95 42560.00 0.95 42560.00  MATTING FOR EROS CONTROL

0092 6037000000-E SP   300 SY  3.00 900.00 3.00 900.00  COIR FIBER MAT

0093 6042000000-E 1632  580 LF  3.50 2030.00 3.00 1740.00  1/4" HARDWARE CLOTH

0094 6070000000-N 1639  15 EA  250.00 3750.00 1245.00 18675.00  SPECIAL STILLING BASINS

0095 6071010000-E SP   2,000 LF  3.00 6000.00 2.50 5000.00  WATTLE

0096 6071012000-E SP   1,450 LF  6.00 8700.00 6.00 8700.00  COIR FIBER WATTLE

0097 6071020000-E SP   875 LB  5.00 4375.00 6.00 5250.00  POLYACRYLAMIDE (PAM)

0098 6071030000-E 1640  160 LF  7.00 1120.00 7.00 1120.00  COIR FIBER BAFFLE

0099 6084000000-E 1660  15 ACR 1700.00 25500.00 1700.00 25500.00  SEEDING AND MULCHING

0100 6087000000-E 1660  7 ACR 100.00 700.00 100.00 700.00  MOWING

0101 6090000000-E 1661  150 LB  2.00 300.00 2.00 300.00  SEED FOR REPAIR SEEDING

0102 6093000000-E 1661 0.5 TON 975.00 487.50 975.00 487.50  FERT FOR REPAIR SEEDING

0103 6096000000-E 1662  350 LB  2.00 700.00 2.00 700.00  SEED FOR SUPP SEEDING

0104 6108000000-E 1665  10 TON 975.00 9750.00 975.00 9750.00  FERTILIZER TOPDRESSING

0105 6111000000-E SP   310 LF  54.00 16740.00 164.50 50995.00  IMPERVIOUS DIKE

0106 6114500000-N 1667  20 MHR 75.00 1500.00 75.00 1500.00  SPECIALIZED HAND MOWING

0107 6117000000-N SP   75 EA  400.00 30000.00 400.00 30000.00  RESPONSE FOR EROS CONTROL

 

    TOTAL 3991509.27 TOTAL 4337349.15  CONTRACT TOTAL

 

    SUB-TOTAL 3991509.27 SUB-TOTAL 4337349.15  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3991509.27   HIGHLAND PAVING CO., LLC

     2  4337349.15   BARNHILL CONTRACTING COMPANY



JUN 24, 2015 02:53 PM

TIP NO U-5305 2:00 PM 1 /  8 007

RANDOLPH

47025.3.FS1

FED AID NO STPNHS-0049(30)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.

NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.

ROANOKE,  VA CHARLOTTE,  NC

C203460MAY 19 2015

0.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109805.00 120000.00  142000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 314775.00 324000.00  691000.00GRADING

0003 0050000000-E 226  1 ACR 100.00 100.00 10000.00 10000.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  700 CY  10.00 7000.00 10.00 7000.00 25.00  17500.00UNDERCUT EXCAVATION

0005 0134000000-E 240  11 CY  35.00 385.00 35.00 385.00 175.00  1925.00DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  700 CY  35.00 24500.00 35.00 24500.00 22.00  15400.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  1,250 SY  2.25 2812.50 2.00 2500.00 2.25  2812.50GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  314 TON 40.00 12560.00 30.00 9420.00 30.00  9420.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  992 SY  2.25 2232.00 2.00 1984.00 3.75  3720.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  1,176 LF  25.00 29400.00 64.00 75264.00 51.00  59976.0015" DRAINAGE PIPE

0011 0335300000-E 305  172 LF  30.00 5160.00 80.00 13760.00 55.00  9460.0018" DRAINAGE PIPE

0012 0335400000-E 305  72 LF  45.00 3240.00 85.00 6120.00 66.00  4752.0024" DRAINAGE PIPE

0013 0335500000-E 305  40 LF  50.00 2000.00 90.00 3600.00 71.00  2840.0030" DRAINAGE PIPE

0014 0335600000-E 305  32 LF  60.00 1920.00 135.00 4320.00 94.00  3008.0036" DRAINAGE PIPE

0015 0448200000-E 310  1,072 LF  25.00 26800.00 93.00 99696.00 53.00  56816.0015" RCP CULV CLASS IV

0016 0448300000-E 310  336 LF  30.00 10080.00 75.00 25200.00 57.00  19152.0018" RCP CULV CLASS IV

0017 0448500000-E 310  16 LF  65.00 1040.00 180.00 2880.00 130.00  2080.0030" RCP CULV CLASS IV

0018 0995000000-E 340  1,121 LF  14.00 15694.00 15.00 16815.00 23.00  25783.00PIPE REMOVAL

0019 1099500000-E 505  150 CY  20.00 3000.00 10.00 1500.00 23.00  3450.00SHALLOW UNDERCUT

0020 1099700000-E 505  300 TON 35.00 10500.00 30.00 9000.00 26.00  7800.00CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  500 TON 26.50 13250.00 30.00 15000.00 30.00  15000.00INCIDENTAL STONE BASE

0022 1308000000-E 607  100 SY  12.00 1200.00 15.00 1500.00 35.00  3500.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0023 1308000000-E 607  400 SY  5.50 2200.00 7.00 2800.00 15.00  6000.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0024 1330000000-E 607  100 SY  12.00 1200.00 20.00 2000.00 35.00  3500.00INCIDENTAL MILLING

0025 1489000000-E 610  5,220 TON 39.90 208278.00 40.00 208800.00 49.50  258390.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  3,490 TON 39.35 137331.50 40.00 139600.00 42.00  146580.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  4,870 TON 39.00 189930.00 42.00 204540.00 40.00  194800.00ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  690 TON 550.00 379500.00 545.00 376050.00 550.00  379500.00ASP FOR PLANT MIX

0029 1693000000-E 654  309 TON 100.00 30900.00 150.00 46350.00 200.00  61800.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  27 EA  150.00 4050.00 100.00 2700.00 200.00  5400.00RIGHT OF WAY MARKERS

0031 2209000000-E 838 4.4 CY  800.00 3520.00 1000.00 4400.00 1100.00  4840.00ENDWALLS

0032 2253000000-E 840 1.103 CY  750.00 827.25 1000.00 1103.00 1400.00  1544.20PIPE COLLARS

0033 2286000000-N 840  40 EA  1275.00 51000.00 1000.00 40000.00 2000.00  80000.00MASNRY DRAINAGE STRUCT

0034 2308000000-E 840 13.6 LF  250.00 3400.00 300.00 4080.00 275.00  3740.00MASNRY DRAINAGE STRUCT

0035 2364000000-N 840  9 EA  575.00 5175.00 300.00 2700.00 650.00  5850.00FRAME W/2GRTS 840.16 STD

0036 2364200000-N 840  1 EA  575.00 575.00 500.00 500.00 625.00  625.00FRAME W/2GRTS 840.20 STD

0037 2366000000-N 840  2 EA  575.00 1150.00 500.00 1000.00 725.00  1450.00FRAME W/2GRTS 840.24 STD

0038 2374000000-N 840  9 EA  575.00 5175.00 550.00 4950.00 725.00  6525.00FRAME-GRT-HD 840.03 **
(E)
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0039 2374000000-N 840  11 EA  575.00 6325.00 550.00 6050.00 725.00  7975.00FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  5 EA  575.00 2875.00 550.00 2750.00 725.00  3625.00FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  2 EA  575.00 1150.00 500.00 1000.00 550.00  1100.00FRAME W/COVER STD 840.54

0042 2549000000-E 846  4,950 LF  17.00 84150.00 22.00 108900.00 19.50  96525.002'-6" CONC CURB & GUTTER

0043 2647000000-E 852  70 SY  60.00 4200.00 60.00 4200.00 65.00  4550.005" MONO CONC ISLANDS (SURF MTD)

0044 2655000000-E 852  780 SY  55.00 42900.00 60.00 46800.00 58.75  45825.005" MONO CONC ISLDS (KEY IN)

0045 2830000000-N 858  8 EA  525.00 4200.00 1000.00 8000.00 699.00  5592.00ADJ MANHOLES

0046 2845000000-N 858  12 EA  200.00 2400.00 600.00 7200.00 689.00  8268.00ADJ METER OR VALVE BOXES

0047 3030000000-E 862  300 LF  16.50 4950.00 18.00 5400.00 16.50  4950.00STL BM GUARDRAIL

0048 3045000000-E 862  50 LF  18.00 900.00 20.00 1000.00 18.00  900.00SBGR SHOP CURVED

0049 3105000000-N 862  2 EA  150.00 300.00 150.00 300.00 150.00  300.00SBGR TERM SECT

0050 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00 20.00  100.00ADDIT GUARDRAIL POSTS

0051 3165000000-N SP   1 EA  1850.00 1850.00 1850.00 1850.00 1850.00  1850.00GR ANCHOR TYPE **********
(350, TL-2)

0052 3195000000-N 862  2 EA  500.00 1000.00 550.00 1100.00 500.00  1000.00GR ANCHOR TYPE AT-1

0053 3270000000-N SP   3 EA  2100.00 6300.00 2100.00 6300.00 2100.00  6300.00GR ANCHOR TYPE 350

0054 3628000000-E 876  2 TON 50.00 100.00 100.00 200.00 45.00  90.00RIP RAP, CLASS I

0055 3649000000-E 876  18 TON 45.00 810.00 60.00 1080.00 45.00  810.00RIP RAP, CLASS B

0056 3656000000-E 876  965 SY  2.25 2171.25 3.00 2895.00 2.25  2171.25GEOTEXTILE FOR DRAINGE

0057 4072000000-E 903  1,181 LF  3.65 4310.65 4.00 4724.00 3.65  4310.65SUPPORT, 3-LB STL U-CHAN

0058 4096000000-N 904  6 EA  85.00 510.00 85.00 510.00 85.00  510.00SIGN ERECTION, TYPE D

0059 4102000000-N 904  14 EA  53.00 742.00 55.00 770.00 53.00  742.00SIGN ERECTION, TYPE E

0060 4108000000-N 904  14 EA  53.00 742.00 55.00 770.00 53.00  742.00SIGN ERECTION, TYPE F

0061 4116100000-N 904  6 EA  125.00 750.00 125.00 750.00 125.00  750.00SIGN ERECT, RELOC ** GRD MTD
(TYPE D)

0062 4155000000-N 907  29 EA  3.80 110.20 4.00 116.00 3.80  110.20DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  296 SF  4.65 1376.40 5.00 1480.00 4.65  1376.40WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  224 SF  5.65 1265.60 8.00 1792.00 8.40  1881.60WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  70 SF  4.80 336.00 6.00 420.00 6.05  423.50WORK ZONE SIGNS (BARR)

0066 4430000000-N 1130  150 EA  37.15 5572.50 50.00 7500.00 55.00  8250.00DRUMS

0067 4435000000-N 1135  50 EA  14.85 742.50 30.00 1500.00 16.00  800.00CONES

0068 4445000000-E 1145  112 LF  16.80 1881.60 20.00 2240.00 20.00  2240.00BARRICADES (TYPE III)

0069 4455000000-N 1150  200 DAY 150.00 30000.00 35.00 7000.00 250.00  50000.00FLAGGER

0070 4510000000-N SP   40 HR  75.00 3000.00 40.00 1600.00 35.00  1400.00LAW ENFORCEMENT

0071 4516000000-N 1180  50 EA  23.95 1197.50 35.00 1750.00 30.00  1500.00SKINNY DRUM

0072 4650000000-N 1251  256 EA  6.00 1536.00 6.00 1536.00 6.00  1536.00TEMP RAISED PVMT MRKS

0073 4685000000-E 1205  7,500 LF  0.50 3750.00 0.50 3750.00 0.50  3750.00THERMO PVT MKG LINES 4"90

0074 4686000000-E 1205  8,650 LF  0.56 4844.00 0.60 5190.00 0.56  4844.00THERMO PVT MKG LINES 4"120

0075 4695000000-E 1205  800 LF  1.65 1320.00 1.65 1320.00 1.65  1320.00THERMO PVT MKG LINES 8"90 MILS

0076 4710000000-E 1205  350 LF  8.00 2800.00 8.00 2800.00 8.00  2800.0024"WIDE THERMO 120 MILS
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0077 4725000000-E 1205  46 EA  100.00 4600.00 100.00 4600.00 100.00  4600.00THERMO PVT SYMBOL 90MILS

0078 4810000000-E 1205  34,685 LF  0.25 8671.25 0.50 17342.50 0.25  8671.25PAINT PVMT MARKINGS 4"

0079 4825000000-E 1205  250 LF  1.00 250.00 1.00 250.00 1.00  250.00PAINT PVMT MARKINGS 12"

0080 4835000000-E 1205  430 LF  3.00 1290.00 3.00 1290.00 3.00  1290.00PAINT PVT MKG LINES 24"

0081 4845000000-N 1205  60 EA  55.00 3300.00 55.00 3300.00 55.00  3300.00PAINT PVT MKG SYMBOL

0082 4850000000-E 1205  15,259 LF  0.80 12207.20 0.80 12207.20 0.80  12207.20LINE REMOVAL 4" WIDE

0083 4865000000-E 1205  125 LF  1.25 156.25 1.25 156.25 1.25  156.25LINE REMOVAL 12" WIDE

0084 4870000000-E 1205  45 LF  4.00 180.00 4.00 180.00 4.00  180.00LINE REMOVAL 24" WIDE

0085 4875000000-N 1205  10 EA  55.00 550.00 55.00 550.00 55.00  550.00REMOVAL OF SYMBL & CHARAC

0086 4900000000-N 1251  200 EA  6.00 1200.00 6.00 1200.00 6.00  1200.00PERM RAISED PVMT MARKERS

0087 5326200000-E 1510  35 LF  345.00 12075.00 300.00 10500.00 180.00  6300.0012" WATER LINE

0088 5648000000-N 1515  7 EA  1250.00 8750.00 500.00 3500.00 1100.00  7700.00RELOCATE WATER METER

0089 5672000000-N 1515  1 EA  1030.00 1030.00 4735.00 4735.00 3200.00  3200.00RELOCATE FIRE HYDRANT

0090 6000000000-E 1605  1,850 LF  2.00 3700.00 2.00 3700.00 2.50  4625.00TEMPORARY SILT FENCE

0091 6006000000-E 1610  600 TON 35.00 21000.00 45.00 27000.00 42.00  25200.00EROS CONTRL STONE CL A

0092 6009000000-E 1610  550 TON 35.00 19250.00 35.00 19250.00 42.00  23100.00EROS CONTRL STONE CL B

0093 6012000000-E 1610  650 TON 25.00 16250.00 25.00 16250.00 34.00  22100.00SEDIMENT CONTROL STONE

0094 6015000000-E 1615  5 ACR 600.00 3000.00 600.00 3000.00 600.00  3000.00TEMPORARY MULCHING

0095 6018000000-E 1620  400 LB  3.00 1200.00 3.00 1200.00 3.00  1200.00SEED FOR TEMP SEEDING

0096 6021000000-E 1620  3 TON 1200.00 3600.00 1200.00 3600.00 1200.00  3600.00FERT FOR TEMP SEEDING

0097 6024000000-E 1622  200 LF  12.00 2400.00 7.69 1538.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0098 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00 2.25  225.00SAFETY FENCE

0099 6030000000-E 1630  1,300 CY  10.00 13000.00 1.00 1300.00 12.00  15600.00SILT EXCAVATION

0100 6036000000-E 1631  5,000 SY  1.25 6250.00 1.25 6250.00 1.25  6250.00MATTING FOR EROS CONTROL

0101 6037000000-E SP   100 SY  8.15 815.00 4.75 475.00 4.50  450.00COIR FIBER MAT

0102 6038000000-E SP   300 SY  6.25 1875.00 5.50 1650.00 5.50  1650.00PERM SOIL REINF MAT

0103 6042000000-E 1632  1,260 LF  3.50 4410.00 3.50 4410.00 4.10  5166.001/4" HARDWARE CLOTH

0104 6071010000-E SP   300 LF  6.50 1950.00 7.32 2196.00 8.00  2400.00WATTLE

0105 6071020000-E SP   150 LB  8.50 1275.00 11.25 1687.50 11.25  1687.50POLYACRYLAMIDE (PAM)

0106 6071030000-E 1640  300 LF  6.00 1800.00 3.15 945.00 8.50  2550.00COIR FIBER BAFFLE

0107 6071050000-E SP   3 EA  1200.00 3600.00 2000.00 6000.00 828.46  2485.38**" SKIMMER
(1-1/2")

0108 6084000000-E 1660  6 ACR 2550.00 15300.00 3000.00 18000.00 2550.00  15300.00SEEDING AND MULCHING

0109 6087000000-E 1660 2.5 ACR 100.00 250.00 100.00 250.00 100.00  250.00MOWING

0110 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00 10.00  500.00SEED FOR REPAIR SEEDING

0111 6093000000-E 1661 0.25 TON 1400.00 350.00 1400.00 350.00 1400.00  350.00FERT FOR REPAIR SEEDING

0112 6096000000-E 1662  125 LB  5.35 668.75 5.35 668.75 5.35  668.75SEED FOR SUPP SEEDING

0113 6108000000-E 1665 3.5 TON 800.00 2800.00 788.57 2760.00 800.00  2800.00FERTILIZER TOPDRESSING

0114 6114500000-N 1667  10 MHR 55.00 550.00 55.00 550.00 55.00  550.00SPECIALIZED HAND MOWING

0115 6117000000-N SP   25 EA  50.00 1250.00 100.00 2500.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0116 7060000000-E 1705  4,150 LF  2.75 11412.50 3.00 12450.00 2.75  11412.50SIGNAL CABLE
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0117 7108000000-E 1705  4 EA  600.00 2400.00 650.00 2600.00 600.00  2400.00VEHICLE SIGNAL HD (12", 1 SECT)

0118 7120000000-E 1705  30 EA  715.00 21450.00 750.00 22500.00 715.00  21450.00VEHICLE SIGNAL HD (12", 3 SECT)

0119 7132000000-E 1705  3 EA  850.00 2550.00 1000.00 3000.00 850.00  2550.00VEHICLE SIGNAL HD (12", 4 SECT)

0120 7144000000-E 1705  1 EA  1125.00 1125.00 1500.00 1500.00 1125.00  1125.00VEHICLE SIGNAL HD (12", 5 SECT)

0121 7264000000-E 1710  1,560 LF  2.90 4524.00 2.90 4524.00 2.90  4524.00MESSENGER CABLE (3/8")

0122 7300000000-E 1715  1,270 LF  5.50 6985.00 5.50 6985.00 5.50  6985.00UNPAVED TRENCH (***********)
(1, 2")

0123 7300100000-E 1715  280 LF  4.50 1260.00 4.50 1260.00 4.50  1260.00UNPAVED TRENCH TEMP LEADIN

0124 7324000000-N 1716  24 EA  175.00 4200.00 350.00 8400.00 175.00  4200.00JUNCTION BOX (STANDARD SIZE)

0125 7360000000-N 1720  14 EA  815.00 11410.00 1500.00 21000.00 815.00  11410.00WOOD POLE

0126 7372000000-N 1721  26 EA  250.00 6500.00 300.00 7800.00 250.00  6500.00GUY ASSEMBLY

0127 7408000000-E 1722  4 EA  650.00 2600.00 650.00 2600.00 650.00  2600.001" RISER WITH WEATHERHEAD

0128 7420000000-E 1722  17 EA  325.00 5525.00 350.00 5950.00 325.00  5525.002" RISER WITH WEATHERHEAD

0129 7444000000-E 1725  3,250 LF  4.90 15925.00 4.90 15925.00 4.90  15925.00INDUCTIVE LOOP SAWCUT

0130 7456000000-E 1726  7,950 LF  1.35 10732.50 1.35 10732.50 1.35  10732.50LEAD-IN CABLE(********)
(14-2)

0131 7575142000-N 1736  3 EA  3635.00 10905.00 3635.00 10905.00 3635.00  10905.00900MHZ RADIO

0132 7636000000-N 1745  2 EA  450.00 900.00 500.00 1000.00 450.00  900.00SIGN FOR SIGNALS

0133 7684000000-N 1750  3 EA  750.00 2250.00 750.00 2250.00 750.00  2250.00SIGNAL CABINET FOUNDATION

0134 7756000000-N 1751  3 EA  10850.00 32550.00 11750.00 35250.00 10850.00  32550.00CONTLR WITH CBNT, 2070L BASE MTD

0135 7780000000-N 1751  21 EA  105.00 2205.00 105.00 2205.00 105.00  2205.00DETECTOR CARD (TYPE 2070L)

0136 7901000000-N 1753  3 EA  275.00 825.00 300.00 900.00 275.00  825.00CABINET BASE EXTENDER

0137 7912000000-N 1755  1 EA  1258.00 1258.00 1500.00 1500.00 1258.00  1258.00BEACON CNTRL ASSM & CBNT *****
(TYPE F1)

 

    TOTAL 2196128.90 TOTAL 2435937.70 TOTAL  2900460.63CONTRACT TOTAL

 

    SUB-TOTAL 2196128.90 SUB-TOTAL 2435937.70 SUB-TOTAL  2900460.63ROADWAY ITEMS
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0001 0000100000-N 800 Lump Sum 145000.00 150000.00  MOBILIZATION

0002 0043000000-N 226 Lump Sum 839657.12 637000.00  GRADING

0003 0050000000-E 226  1 ACR 0.01 0.01 1000.00 1000.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  700 CY  18.00 12600.00 21.00 14700.00  UNDERCUT EXCAVATION

0005 0134000000-E 240  11 CY  10.00 110.00 60.00 660.00  DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  700 CY  41.35 28945.00 49.00 34300.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  1,250 SY  2.25 2812.50 5.00 6250.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  314 TON 30.25 9498.50 40.00 12560.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  992 SY  4.50 4464.00 5.00 4960.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  1,176 LF  42.00 49392.00 28.00 32928.00  15" DRAINAGE PIPE

0011 0335300000-E 305  172 LF  46.00 7912.00 30.00 5160.00  18" DRAINAGE PIPE

0012 0335400000-E 305  72 LF  65.00 4680.00 36.00 2592.00  24" DRAINAGE PIPE

0013 0335500000-E 305  40 LF  75.00 3000.00 60.00 2400.00  30" DRAINAGE PIPE

0014 0335600000-E 305  32 LF  110.00 3520.00 80.00 2560.00  36" DRAINAGE PIPE

0015 0448200000-E 310  1,072 LF  45.00 48240.00 28.00 30016.00  15" RCP CULV CLASS IV

0016 0448300000-E 310  336 LF  48.00 16128.00 32.00 10752.00  18" RCP CULV CLASS IV

0017 0448500000-E 310  16 LF  80.00 1280.00 70.00 1120.00  30" RCP CULV CLASS IV

0018 0995000000-E 340  1,121 LF  10.00 11210.00 12.00 13452.00  PIPE REMOVAL

0019 1099500000-E 505  150 CY  8.00 1200.00 30.00 4500.00  SHALLOW UNDERCUT

0020 1099700000-E 505  300 TON 28.00 8400.00 33.00 9900.00  CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  500 TON 29.00 14500.00 50.00 25000.00  INCIDENTAL STONE BASE

0022 1308000000-E 607  100 SY  20.00 2000.00 27.00 2700.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0023 1308000000-E 607  400 SY  20.00 8000.00 13.00 5200.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0024 1330000000-E 607  100 SY  20.00 2000.00 25.00 2500.00  INCIDENTAL MILLING

0025 1489000000-E 610  5,220 TON 49.50 258390.00 59.00 307980.00  ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  3,490 TON 42.00 146580.00 59.00 205910.00  ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  4,870 TON 40.00 194800.00 58.00 282460.00  ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  690 TON 550.00 379500.00 645.00 445050.00  ASP FOR PLANT MIX

0029 1693000000-E 654  309 TON 90.00 27810.00 190.00 58710.00  ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  27 EA  200.00 5400.00 150.00 4050.00  RIGHT OF WAY MARKERS

0031 2209000000-E 838 4.4 CY  1500.00 6600.00 800.00 3520.00  ENDWALLS

0032 2253000000-E 840 1.103 CY  1500.00 1654.50 700.00 772.10  PIPE COLLARS

0033 2286000000-N 840  40 EA  1250.00 50000.00 1800.00 72000.00  MASNRY DRAINAGE STRUCT

0034 2308000000-E 840 13.6 LF  225.00 3060.00 200.00 2720.00  MASNRY DRAINAGE STRUCT

0035 2364000000-N 840  9 EA  800.00 7200.00 500.00 4500.00  FRAME W/2GRTS 840.16 STD

0036 2364200000-N 840  1 EA  800.00 800.00 525.00 525.00  FRAME W/2GRTS 840.20 STD

0037 2366000000-N 840  2 EA  1000.00 2000.00 600.00 1200.00  FRAME W/2GRTS 840.24 STD

0038 2374000000-N 840  9 EA  800.00 7200.00 525.00 4725.00  FRAME-GRT-HD 840.03 **
(E)
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0039 2374000000-N 840  11 EA  850.00 9350.00 525.00 5775.00  FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  5 EA  850.00 4250.00 525.00 2625.00  FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  2 EA  750.00 1500.00 425.00 850.00  FRAME W/COVER STD 840.54

0042 2549000000-E 846  4,950 LF  23.50 116325.00 16.35 80932.50  2'-6" CONC CURB & GUTTER

0043 2647000000-E 852  70 SY  55.00 3850.00 63.00 4410.00  5" MONO CONC ISLANDS (SURF MTD)

0044 2655000000-E 852  780 SY  55.00 42900.00 52.00 40560.00  5" MONO CONC ISLDS (KEY IN)

0045 2830000000-N 858  8 EA  1500.00 12000.00 601.00 4808.00  ADJ MANHOLES

0046 2845000000-N 858  12 EA  1000.00 12000.00 551.00 6612.00  ADJ METER OR VALVE BOXES

0047 3030000000-E 862  300 LF  15.00 4500.00 15.00 4500.00  STL BM GUARDRAIL

0048 3045000000-E 862  50 LF  15.00 750.00 15.00 750.00  SBGR SHOP CURVED

0049 3105000000-N 862  2 EA  1000.00 2000.00 1000.00 2000.00  SBGR TERM SECT

0050 3150000000-N 862  5 EA  10.00 50.00 10.00 50.00  ADDIT GUARDRAIL POSTS

0051 3165000000-N SP   1 EA  1700.00 1700.00 1700.00 1700.00  GR ANCHOR TYPE **********
(350, TL-2)

0052 3195000000-N 862  2 EA  500.00 1000.00 500.00 1000.00  GR ANCHOR TYPE AT-1

0053 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00  GR ANCHOR TYPE 350

0054 3628000000-E 876  2 TON 50.00 100.00 200.00 400.00  RIP RAP, CLASS I

0055 3649000000-E 876  18 TON 50.00 900.00 55.00 990.00  RIP RAP, CLASS B

0056 3656000000-E 876  965 SY  2.25 2171.25 5.00 4825.00  GEOTEXTILE FOR DRAINGE

0057 4072000000-E 903  1,181 LF  3.65 4310.65 3.65 4310.65  SUPPORT, 3-LB STL U-CHAN

0058 4096000000-N 904  6 EA  85.00 510.00 85.00 510.00  SIGN ERECTION, TYPE D

0059 4102000000-N 904  14 EA  53.00 742.00 53.00 742.00  SIGN ERECTION, TYPE E

0060 4108000000-N 904  14 EA  53.00 742.00 53.00 742.00  SIGN ERECTION, TYPE F

0061 4116100000-N 904  6 EA  125.00 750.00 125.00 750.00  SIGN ERECT, RELOC ** GRD MTD
(TYPE D)

0062 4155000000-N 907  29 EA  3.80 110.20 3.80 110.20  DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  296 SF  4.95 1465.20 4.65 1376.40  WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  224 SF  8.00 1792.00 7.85 1758.40  WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  70 SF  5.00 350.00 4.80 336.00  WORK ZONE SIGNS (BARR)

0066 4430000000-N 1130  150 EA  50.00 7500.00 80.00 12000.00  DRUMS

0067 4435000000-N 1135  50 EA  25.00 1250.00 60.00 3000.00  CONES

0068 4445000000-E 1145  112 LF  17.00 1904.00 16.80 1881.60  BARRICADES (TYPE III)

0069 4455000000-N 1150  200 DAY 275.00 55000.00 225.00 45000.00  FLAGGER

0070 4510000000-N SP   40 HR  50.00 2000.00 35.00 1400.00  LAW ENFORCEMENT

0071 4516000000-N 1180  50 EA  40.00 2000.00 80.00 4000.00  SKINNY DRUM

0072 4650000000-N 1251  256 EA  6.00 1536.00 6.00 1536.00  TEMP RAISED PVMT MRKS

0073 4685000000-E 1205  7,500 LF  0.50 3750.00 0.50 3750.00  THERMO PVT MKG LINES 4"90

0074 4686000000-E 1205  8,650 LF  0.56 4844.00 0.56 4844.00  THERMO PVT MKG LINES 4"120

0075 4695000000-E 1205  800 LF  1.65 1320.00 1.65 1320.00  THERMO PVT MKG LINES 8"90 MILS

0076 4710000000-E 1205  350 LF  8.00 2800.00 8.00 2800.00  24"WIDE THERMO 120 MILS



JUN 24, 2015 02:53 PM

TIP NO U-5305 2:00 PM 7 /  8 007

RANDOLPH

47025.3.FS1

FED AID NO STPNHS-0049(30)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.

NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

C203460MAY 19 2015

0.260 MI

0077 4725000000-E 1205  46 EA  100.00 4600.00 100.00 4600.00  THERMO PVT SYMBOL 90MILS

0078 4810000000-E 1205  34,685 LF  0.25 8671.25 0.25 8671.25  PAINT PVMT MARKINGS 4"

0079 4825000000-E 1205  250 LF  1.00 250.00 1.00 250.00  PAINT PVMT MARKINGS 12"

0080 4835000000-E 1205  430 LF  3.00 1290.00 3.00 1290.00  PAINT PVT MKG LINES 24"

0081 4845000000-N 1205  60 EA  55.00 3300.00 55.00 3300.00  PAINT PVT MKG SYMBOL

0082 4850000000-E 1205  15,259 LF  0.80 12207.20 0.80 12207.20  LINE REMOVAL 4" WIDE

0083 4865000000-E 1205  125 LF  1.25 156.25 1.25 156.25  LINE REMOVAL 12" WIDE

0084 4870000000-E 1205  45 LF  4.00 180.00 4.00 180.00  LINE REMOVAL 24" WIDE

0085 4875000000-N 1205  10 EA  55.00 550.00 55.00 550.00  REMOVAL OF SYMBL & CHARAC

0086 4900000000-N 1251  200 EA  6.00 1200.00 6.00 1200.00  PERM RAISED PVMT MARKERS

0087 5326200000-E 1510  35 LF  300.00 10500.00 150.00 5250.00  12" WATER LINE

0088 5648000000-N 1515  7 EA  770.00 5390.00 800.00 5600.00  RELOCATE WATER METER

0089 5672000000-N 1515  1 EA  3540.00 3540.00 3500.00 3500.00  RELOCATE FIRE HYDRANT

0090 6000000000-E 1605  1,850 LF  2.25 4162.50 2.00 3700.00  TEMPORARY SILT FENCE

0091 6006000000-E 1610  600 TON 41.50 24900.00 60.00 36000.00  EROS CONTRL STONE CL A

0092 6009000000-E 1610  550 TON 41.50 22825.00 60.00 33000.00  EROS CONTRL STONE CL B

0093 6012000000-E 1610  650 TON 31.00 20150.00 55.00 35750.00  SEDIMENT CONTROL STONE

0094 6015000000-E 1615  5 ACR 500.00 2500.00 600.00 3000.00  TEMPORARY MULCHING

0095 6018000000-E 1620  400 LB  2.00 800.00 3.00 1200.00  SEED FOR TEMP SEEDING

0096 6021000000-E 1620  3 TON 400.00 1200.00 1200.00 3600.00  FERT FOR TEMP SEEDING

0097 6024000000-E 1622  200 LF  0.01 2.00 35.00 7000.00  TEMPORARY SLOPE DRAINS

0098 6029000000-E SP   100 LF  3.00 300.00 2.00 200.00  SAFETY FENCE

0099 6030000000-E 1630  1,300 CY  0.50 650.00 12.00 15600.00  SILT EXCAVATION

0100 6036000000-E 1631  5,000 SY  4.00 20000.00 1.25 6250.00  MATTING FOR EROS CONTROL

0101 6037000000-E SP   100 SY  6.00 600.00 4.50 450.00  COIR FIBER MAT

0102 6038000000-E SP   300 SY  6.00 1800.00 5.50 1650.00  PERM SOIL REINF MAT

0103 6042000000-E 1632  1,260 LF  10.00 12600.00 3.50 4410.00  1/4" HARDWARE CLOTH

0104 6071010000-E SP   300 LF  12.00 3600.00 7.32 2196.00  WATTLE

0105 6071020000-E SP   150 LB  0.01 1.50 11.25 1687.50  POLYACRYLAMIDE (PAM)

0106 6071030000-E 1640  300 LF  8.00 2400.00 3.15 945.00  COIR FIBER BAFFLE

0107 6071050000-E SP   3 EA  950.00 2850.00 1500.00 4500.00  **" SKIMMER
(1-1/2")

0108 6084000000-E 1660  6 ACR 1250.00 7500.00 2550.00 15300.00  SEEDING AND MULCHING

0109 6087000000-E 1660 2.5 ACR 50.00 125.00 100.00 250.00  MOWING

0110 6090000000-E 1661  50 LB  2.00 100.00 10.00 500.00  SEED FOR REPAIR SEEDING

0111 6093000000-E 1661 0.25 TON 400.00 100.00 1400.00 350.00  FERT FOR REPAIR SEEDING

0112 6096000000-E 1662  125 LB  2.00 250.00 5.35 668.75  SEED FOR SUPP SEEDING

0113 6108000000-E 1665 3.5 TON 2000.00 7000.00 800.00 2800.00  FERTILIZER TOPDRESSING

0114 6114500000-N 1667  10 MHR 18.00 180.00 55.00 550.00  SPECIALIZED HAND MOWING

0115 6117000000-N SP   25 EA  0.01 0.25 100.00 2500.00  RESPONSE FOR EROS CONTROL

0116 7060000000-E 1705  4,150 LF  2.75 11412.50 2.75 11412.50  SIGNAL CABLE
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GRADING, DRAINAGE, PAVING, SIGNALS, AND CURB & GUTTER.

NC-49 INTERSECTION WITH SR-1144 (MACK RD) AND REALIGNMENT OF CONNECTOR RD WITH US-64 WEST.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

C203460MAY 19 2015

0.260 MI

0117 7108000000-E 1705  4 EA  600.00 2400.00 600.00 2400.00  VEHICLE SIGNAL HD (12", 1 SECT)

0118 7120000000-E 1705  30 EA  715.00 21450.00 715.00 21450.00  VEHICLE SIGNAL HD (12", 3 SECT)

0119 7132000000-E 1705  3 EA  850.00 2550.00 850.00 2550.00  VEHICLE SIGNAL HD (12", 4 SECT)

0120 7144000000-E 1705  1 EA  1125.00 1125.00 1125.00 1125.00  VEHICLE SIGNAL HD (12", 5 SECT)

0121 7264000000-E 1710  1,560 LF  2.90 4524.00 2.90 4524.00  MESSENGER CABLE (3/8")

0122 7300000000-E 1715  1,270 LF  5.50 6985.00 5.50 6985.00  UNPAVED TRENCH (***********)
(1, 2")

0123 7300100000-E 1715  280 LF  4.50 1260.00 4.50 1260.00  UNPAVED TRENCH TEMP LEADIN

0124 7324000000-N 1716  24 EA  175.00 4200.00 175.00 4200.00  JUNCTION BOX (STANDARD SIZE)

0125 7360000000-N 1720  14 EA  815.00 11410.00 815.00 11410.00  WOOD POLE

0126 7372000000-N 1721  26 EA  250.00 6500.00 250.00 6500.00  GUY ASSEMBLY

0127 7408000000-E 1722  4 EA  650.00 2600.00 650.00 2600.00  1" RISER WITH WEATHERHEAD

0128 7420000000-E 1722  17 EA  325.00 5525.00 325.00 5525.00  2" RISER WITH WEATHERHEAD

0129 7444000000-E 1725  3,250 LF  4.90 15925.00 4.90 15925.00  INDUCTIVE LOOP SAWCUT

0130 7456000000-E 1726  7,950 LF  1.35 10732.50 1.35 10732.50  LEAD-IN CABLE(********)
(14-2)

0131 7575142000-N 1736  3 EA  3635.00 10905.00 3635.00 10905.00  900MHZ RADIO

0132 7636000000-N 1745  2 EA  450.00 900.00 450.00 900.00  SIGN FOR SIGNALS

0133 7684000000-N 1750  3 EA  750.00 2250.00 750.00 2250.00  SIGNAL CABINET FOUNDATION

0134 7756000000-N 1751  3 EA  10850.00 32550.00 10850.00 32550.00  CONTLR WITH CBNT, 2070L BASE MTD

0135 7780000000-N 1751  21 EA  105.00 2205.00 105.00 2205.00  DETECTOR CARD (TYPE 2070L)

0136 7901000000-N 1753  3 EA  275.00 825.00 275.00 825.00  CABINET BASE EXTENDER

0137 7912000000-N 1755  1 EA  1258.00 1258.00 1258.00 1258.00  BEACON CNTRL ASSM & CBNT *****
(TYPE F1)

 

    TOTAL 2978888.88 TOTAL 3056990.80  CONTRACT TOTAL

 

    SUB-TOTAL 2978888.88 SUB-TOTAL 3056990.80  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2196128.90   DANE CONSTRUCTION, INC.

     2  2435937.70   BRANCH HIGHWAYS, INC.

     3  2900460.63   BLYTHE CONSTRUCTION, INC.

     4  2978888.88   COUNTRY BOY LANDSCAPING INC

     5  3056990.80   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
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DAVIDSON

9CR.10291.160,  9CR.20291.160

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CHARLOTTE,  NC GREENSBORO,  NC

C203688MAY 19 2015

20.543 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 42500.00  77000.00MOBILIZATION

0002 0106000000-E 230  1,834 CY  36.91 67692.94 45.00 82530.00 42.00  77028.00BORROW EXCAVATION

0003 1220000000-E 545  1,492 TON 1.00 1492.00 0.01 14.92 26.20  39090.40INCIDENTAL STONE BASE

0004 1245000000-E SP  27.92 SMI 1487.35 41526.81 2200.00 61424.00 1500.00  41880.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  160,709 SY  1.43 229813.87 0.99 159101.91 1.55  249098.95MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  8,176 SY  2.88 23546.88 1.54 12591.04 3.40  27798.40MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  18,117 SY  1.74 31523.58 1.88 34059.96 1.70  30798.90MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  4,444 SY  6.15 27330.60 4.75 21109.00 4.70  20886.80INCIDENTAL MILLING

0009 1489000000-E 610  3,500 TON 32.52 113820.00 36.00 126000.00 46.00  161000.00ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  1,461 TON 32.73 47818.53 34.30 50112.30 48.00  70128.00ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  10,914 TON 32.30 352522.20 33.65 367256.10 45.75  499315.50ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  11,172 TON 31.54 352364.88 32.60 364207.20 47.00  525084.00ASP CONC SURF CRS S9.5C

0013 1525000000-E 610  9,004 TON 30.21 272010.84 33.00 297132.00 45.00  405180.00ASP CONC SURF CRS SF9.5A

0014 1525100000-E SP   2,850 TON 34.73 98980.50 34.00 96900.00 50.00  142500.00ASP CONC SURF CRS SF9.5A LEVEL

0015 1526000000-E SP   4,104 TON 35.11 144091.44 45.30 185911.20 53.00  217512.00ASP CONC SURF CRS S4.75A

0016 1575000000-E 620  2,591 TON 542.67 1406057.97 545.00 1412095.00 557.00  1443187.00ASP FOR PLANT MIX

0017 1704000000-E SP   105 TON 85.76 9004.80 90.00 9450.00 157.00  16485.00PATCHING EXIST PAVEMENT

0018 1840000000-E 665  73,815 LF  0.13 9595.95 0.12 8857.80 0.27  19930.05MILLED RUMBLE STRIPS

0019 2800000000-N 858  4 EA  494.36 1977.44 482.00 1928.00 482.00  1928.00ADJ CATCH BASINS

0020 2815000000-N 858  13 EA  494.36 6426.68 482.00 6266.00 482.00  6266.00ADJ DROP INLETS

0021 2830000000-N 858  83 EA  494.36 41031.88 482.00 40006.00 482.00  40006.00ADJ MANHOLES

0022 2845000000-N 858  74 EA  460.52 34078.48 449.00 33226.00 449.00  33226.00ADJ METER OR VALVE BOXES

0023 4413000000-E SP   1,540 SF  4.08 6283.20 4.90 7546.00 3.85  5929.00WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 37623.90 67000.00  40000.00TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N SP   320 HR  35.00 11200.00 50.00 16000.00 25.00  8000.00LAW ENFORCEMENT

0026 4685000000-E 1205  115,914 LF  0.59 68389.26 0.48 55638.72 0.48  55638.72THERMO PVT MKG LINES 4"90

0027 4686000000-E 1205  188,775 LF  0.64 120816.00 0.56 105714.00 0.56  105714.00THERMO PVT MKG LINES 4"120

0028 4688000000-E 1205  855 LF  0.87 743.85 2.00 1710.00 2.00  1710.00THERMO PVT MKG LINES,6"90 MILS

0029 4690000000-E 1205  410 LF  0.97 397.70 2.50 1025.00 2.50  1025.00THERMO PVT MKG LINES 6"120 MILS

0030 4695000000-E 1205  718 LF  2.05 1471.90 2.00 1436.00 2.00  1436.00THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  4,300 LF  2.31 9933.00 2.50 10750.00 2.50  10750.00THERMO PVT MKG LINE 8"120 MILS

0032 4705000000-E 1205  50 LF  7.69 384.50 6.00 300.00 6.00  300.00THERMO LINES 16" 120MILS

0033 4710000000-E 1205  1,650 LF  7.85 12952.50 6.50 10725.00 6.50  10725.0024"WIDE THERMO 120 MILS

0034 4721000000-E 1205  28 EA  138.46 3876.88 100.00 2800.00 100.00  2800.00THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  367 EA  148.72 54580.24 100.00 36700.00 100.00  36700.00THERMO PVT SYMBOL 90MILS

0036 4810000000-E 1205  554 LF  3.08 1706.32 3.00 1662.00 3.00  1662.00PAINT PVMT MARKINGS 4"

0037 4830000000-E 1205  50 LF  8.21 410.50 5.00 250.00 5.00  250.00PAINT PVT MKGS LINES 16"

0038 4835000000-E 1205  75 LF  10.26 769.50 6.00 450.00 6.00  450.00PAINT PVT MKG LINES 24"

0039 4840000000-N 1205  8 EA  128.21 1025.68 80.00 640.00 80.00  640.00PAINT PVT MKG CHARACTER
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9CR.10291.160,  9CR.20291.160

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CHARLOTTE,  NC GREENSBORO,  NC

C203688MAY 19 2015

20.543 MI

0040 4905000000-N 1253  308 EA  30.77 9477.16 26.00 8008.00 26.00  8008.00SNOWPLB PVMT MRKER

0041 5255000000-N 1413 Lump Sum 10000.00 15000.00  5400.00PORTABLE LIGHTING

0042 6000000000-E 1605  6,116 LF  1.90 11620.40 1.00 6116.00 1.45  8868.20TEMPORARY SILT FENCE

0043 6071010000-E SP   610 LF  6.67 4068.70 3.00 1830.00 4.02  2452.20WATTLE

 

    TOTAL 3755439.46 TOTAL 3763979.15 TOTAL  4453787.12CONTRACT TOTAL

 

    SUB-TOTAL 3755439.46 SUB-TOTAL 3763979.15 SUB-TOTAL  4453787.12ROADWAY ITEMS
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MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION CO.

LEXINGTON,  NC   

C203688MAY 19 2015

20.543 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130000.00   MOBILIZATION

0002 0106000000-E 230  1,834 CY  45.36 83190.24   BORROW EXCAVATION

0003 1220000000-E 545  1,492 TON 45.36 67677.12   INCIDENTAL STONE BASE

0004 1245000000-E SP  27.92 SMI 2500.00 69800.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  160,709 SY  1.55 249098.95   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  8,176 SY  3.57 29188.32   MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  18,117 SY  2.21 40038.57   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  4,444 SY  5.99 26619.56   INCIDENTAL MILLING

0009 1489000000-E 610  3,500 TON 57.62 201670.00   ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  1,461 TON 41.22 60222.42   ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  10,914 TON 46.71 509792.94   ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  11,172 TON 46.10 515029.20   ASP CONC SURF CRS S9.5C

0013 1525000000-E 610  9,004 TON 45.04 405540.16   ASP CONC SURF CRS SF9.5A

0014 1525100000-E SP   2,850 TON 53.83 153415.50   ASP CONC SURF CRS SF9.5A LEVEL

0015 1526000000-E SP   4,104 TON 50.77 208360.08   ASP CONC SURF CRS S4.75A

0016 1575000000-E 620  2,591 TON 516.00 1336956.00   ASP FOR PLANT MIX

0017 1704000000-E SP   105 TON 150.00 15750.00   PATCHING EXIST PAVEMENT

0018 1840000000-E 665  73,815 LF  1.00 73815.00   MILLED RUMBLE STRIPS

0019 2800000000-N 858  4 EA  530.00 2120.00   ADJ CATCH BASINS

0020 2815000000-N 858  13 EA  530.00 6890.00   ADJ DROP INLETS

0021 2830000000-N 858  83 EA  530.00 43990.00   ADJ MANHOLES

0022 2845000000-N 858  74 EA  494.00 36556.00   ADJ METER OR VALVE BOXES

0023 4413000000-E SP   1,540 SF  5.00 7700.00   WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 80000.00   TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N SP   320 HR  31.25 10000.00   LAW ENFORCEMENT

0026 4685000000-E 1205  115,914 LF  0.74 85776.36   THERMO PVT MKG LINES 4"90

0027 4686000000-E 1205  188,775 LF  0.76 143469.00   THERMO PVT MKG LINES 4"120

0028 4688000000-E 1205  855 LF  0.99 846.45   THERMO PVT MKG LINES,6"90 MILS

0029 4690000000-E 1205  410 LF  1.10 451.00   THERMO PVT MKG LINES 6"120 MILS

0030 4695000000-E 1205  718 LF  2.17 1558.06   THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  4,300 LF  2.17 9331.00   THERMO PVT MKG LINE 8"120 MILS

0032 4705000000-E 1205  50 LF  3.30 165.00   THERMO LINES 16" 120MILS

0033 4710000000-E 1205  1,650 LF  7.70 12705.00   24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  28 EA  82.50 2310.00   THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  367 EA  70.00 25690.00   THERMO PVT SYMBOL 90MILS

0036 4810000000-E 1205  554 LF  0.33 182.82   PAINT PVMT MARKINGS 4"

0037 4830000000-E 1205  50 LF  0.77 38.50   PAINT PVT MKGS LINES 16"

0038 4835000000-E 1205  75 LF  3.30 247.50   PAINT PVT MKG LINES 24"

0039 4840000000-N 1205  8 EA  44.00 352.00   PAINT PVT MKG CHARACTER



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 4 /  4 008

DAVIDSON

9CR.10291.160,  9CR.20291.160

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-8, 1 SECTION OF US-64, 1 SECTION OF NC-68 AND 8 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION CO.

LEXINGTON,  NC   

C203688MAY 19 2015

20.543 MI

0040 4905000000-N 1253  308 EA  55.00 16940.00   SNOWPLB PVMT MRKER

0041 5255000000-N 1413 Lump Sum 9700.00   PORTABLE LIGHTING

0042 6000000000-E 1605  6,116 LF  3.30 20182.80   TEMPORARY SILT FENCE

0043 6071010000-E SP   610 LF  5.50 3355.00   WATTLE

 

    TOTAL 4696720.55   CONTRACT TOTAL

 

    SUB-TOTAL 4696720.55   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3755439.46   J. T. RUSSELL & SONS, INC.

     2  3763979.15   BLYTHE CONSTRUCTION, INC.

     3  4453787.12   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     4  4696720.55   HANES CONSTRUCTION CO.



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  2 009

FORSYTH

9CR.10341.160,  9CR.20341.160

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-66, NC-67 & NC-150 AND 17 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

YADKIN VALLEY PAVING INC

GREENSBORO,  NC WINSTON SALEM,  NC

C203686MAY 19 2015

24.423 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55530.00 104650.00  117029.70MOBILIZATION

0002 0106000000-E 230  2,374 CY  38.30 90924.20 59.15 140422.10 47.92  113762.08BORROW EXCAVATION

0003 1220000000-E 545  1,083 TON 19.00 20577.00 0.01 10.83 17.34  18779.22INCIDENTAL STONE BASE

0004 1245000000-E SP  33.04 SMI 1450.00 47908.00 0.01 0.33 1049.64  34680.11SHOULDER RECONSTRUCTION

0005 1297000000-E 607  246,591 SY  1.29 318102.39 1.52 374818.32 1.45  357556.95MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  13,303 SY  4.50 59863.50 4.96 65982.88 5.29  70372.87MILL ASP PVMT *****" DTH
(6")

0007 1308000000-E 607  25,127 SY  1.48 37187.96 1.64 41208.28 1.73  43469.71MILLN ASPHALT PVMT ***** - *****
(0 TO 1-1/2")

0008 1308000000-E 607  16,210 SY  1.65 26746.50 2.20 35662.00 1.83  29664.30MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3-1/2")

0009 1330000000-E 607  15,084 SY  4.80 72403.20 5.03 75872.52 5.02  75721.68INCIDENTAL MILLING

0010 1489000000-E 610  3,344 TON 38.25 127908.00 36.45 121888.80 41.00  137104.00ASP CONC BASE CRS B25.0B

0011 1519000000-E 610  33,910 TON 37.65 1276711.50 37.55 1273320.50 34.11  1156670.10ASP CONC SURF CRS S9.5B

0012 1525000000-E 610  14,453 TON 36.40 526089.20 38.40 554995.20 32.87  475070.11ASP CONC SURF CRS SF9.5A

0013 1525100000-E SP   254 TON 43.50 11049.00 51.24 13014.96 39.38  10002.52ASP CONC SURF CRS SF9.5A LEVEL

0014 1575000000-E 620  3,166 TON 473.50 1499101.00 451.70 1430082.20 496.27  1571190.82ASP FOR PLANT MIX

0015 1704000000-E SP   255 TON 125.00 31875.00 136.50 34807.50 179.52  45777.60PATCHING EXIST PAVEMENT

0016 2815000000-N 858  3 EA  454.27 1362.81 475.00 1425.00 475.12  1425.36ADJ DROP INLETS

0017 2830000000-N 858  200 EA  454.27 90854.00 475.00 95000.00 475.12  95024.00ADJ MANHOLES

0018 2845000000-N 858  178 EA  434.27 77300.06 449.00 79922.00 471.04  83845.12ADJ METER OR VALVE BOXES

0019 4413000000-E SP   3,757 SF  3.80 14276.60 3.80 14276.60 3.88  14577.16WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 24245.00 44300.00  123012.00TEMP TRAFFIC CONTROL (SP)

0021 4510000000-N SP   1,480 HR  30.00 44400.00 28.00 41440.00 30.60  45288.00LAW ENFORCEMENT

0022 4685000000-E 1205  201,432 LF  0.43 86615.76 0.43 86615.76 0.44  88630.08THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  240,462 LF  0.51 122635.62 0.51 122635.62 0.52  125040.24THERMO PVT MKG LINES 4"120

0024 4687000000-E 1205  80 LF  6.00 480.00 6.00 480.00 6.12  489.60THERMO PVT MKG LINES 4"240

0025 4695000000-E 1205  2,088 LF  1.65 3445.20 1.65 3445.20 1.68  3507.84THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  5,793 LF  2.50 14482.50 2.50 14482.50 2.55  14772.15THERMO PVT MKG LINE 8"120 MILS

0027 4705000000-E 1205  400 LF  5.00 2000.00 5.00 2000.00 5.10  2040.00THERMO LINES 16" 120MILS

0028 4710000000-E 1205  3,005 LF  6.00 18030.00 6.00 18030.00 6.12  18390.6024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  118 EA  100.00 11800.00 100.00 11800.00 102.00  12036.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  430 EA  100.00 43000.00 100.00 43000.00 102.00  43860.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  1,588 LF  1.50 2382.00 1.50 2382.00 1.53  2429.64PAINT PVMT MARKINGS 4"

0032 4835000000-E 1205  662 LF  3.50 2317.00 3.50 2317.00 3.57  2363.34PAINT PVT MKG LINES 24"

0033 4840000000-N 1205  18 EA  55.00 990.00 55.00 990.00 56.10  1009.80PAINT PVT MKG CHARACTER

0034 4845000000-N 1205  8 EA  55.00 440.00 55.00 440.00 56.10  448.80PAINT PVT MKG SYMBOL

0035 5255000000-N 1413 Lump Sum 4000.00 7900.00  4590.00PORTABLE LIGHTING

0036 6000000000-E 1605  8,806 LF  1.00 8806.00 0.01 88.06 1.02  8982.12TEMPORARY SILT FENCE

0037 6071010000-E SP   1,045 LF  4.15 4336.75 0.01 10.45 5.10  5329.50WATTLE



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  2 009

FORSYTH

9CR.10341.160,  9CR.20341.160

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-66, NC-67 & NC-150 AND 17 SECTIONS OF SECONDARY ROADS.

   

C203686MAY 19 2015

24.423 MI

 

    TOTAL 4780175.75 TOTAL 4859716.61 TOTAL  4953943.12CONTRACT TOTAL

 

    SUB-TOTAL 4780175.75 SUB-TOTAL 4859716.61 SUB-TOTAL  4953943.12ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4780175.75   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  4859716.61   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     3  4953943.12   YADKIN VALLEY PAVING INC



JUN 24, 2015 02:53 PM

TIP NO R-2248EA 2:00 PM 1 /  6 010

MECKLENBURG

34410.3.FS31

FED AID NO CMS-0485(36)

ITS, CCTV, AND DMS INSTALLATION.

I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO I-85 NORTH.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC.

ALTAMONTE SPRINGS,  FL SALISBURY,  NC

C203622MAY 19 2015

6.650 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31800.00 42750.00  41200.00MOBILIZATION

0002 1489000000-E 610  170 TON 190.00 32300.00 115.00 19550.00 132.77  22570.90ASP CONC BASE CRS B25.0B

0003 1519000000-E 610  125 TON 190.00 23750.00 115.00 14375.00 138.65  17331.25ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  15 TON 600.00 9000.00 620.00 9300.00 544.13  8161.95ASP FOR PLANT MIX

0005 3000000000-N SP   2 EA  5390.00 10780.00 5545.00 11090.00 5242.19  10484.38IMPACT ATTEN TYPE 350

0006 3030000000-E 862 712.5 LF  16.50 11756.25 17.00 12112.50 20.01  14257.13STL BM GUARDRAIL

0007 3150000000-N 862  4 EA  22.00 88.00 23.00 92.00 59.03  236.12ADDIT GUARDRAIL POSTS

0008 3365000000-E 863  512 LF  1.65 844.80 1.70 870.40 2.93  1500.16REMOVE EXISTING GUIDERAIL

0009 3389500000-N 865  4 EA  44.00 176.00 45.00 180.00 151.14  604.56ADDITIONAL GUIDERAIL POSTS

0010 3389600000-N 865  2 EA  2200.00 4400.00 2265.00 4530.00 11053.19  22106.38CBL GUIDERAIL ANCH UNIT

0011 4457000000-N SP  Lump Sum 28000.00 23740.00  40703.15TEMP TRAFFIC CONTROL (SP)

0012 7279000000-E 1715  1,080 LF  0.40 432.00 0.55 594.00 0.48  518.40TRACER WIRE

0013 7300000000-E 1715  2,100 LF  4.75 9975.00 5.05 10605.00 5.11  10731.00UNPAVED TRENCH (***********)
(1, 2")

0014 7301000000-E 1715  2,580 LF  12.00 30960.00 12.00 30960.00 13.50  34830.00DIRECT DRILL (***********)
(1, 2")

0015 7312000000-N 1716  9 EA  1270.00 11430.00 1280.00 11520.00 1330.61  11975.49JUNCTION BOX (***************)
(SPECIAL OVERSIZED HEAVY-DUTY)

0016 7324000000-N 1716  25 EA  215.00 5375.00 265.00 6625.00 290.05  7251.25JUNCTION BOX (STANDARD SIZE)

0017 7348000000-N 1716  8 EA  375.00 3000.00 470.00 3760.00 490.56  3924.48JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0018 7360000000-N 1720  5 EA  750.00 3750.00 1180.00 5900.00 772.93  3864.65WOOD POLE

0019 7384000000-E 1722  5 EA  275.00 1375.00 275.00 1375.00 119.88  599.40***" RISER WITH **************
(1-1/4", WEATHERHEAD)

0020 7516000000-E 1730  3,070 LF  1.33 4083.10 1.40 4298.00 1.43  4390.10COMMUNICATIONS CABLE (** FIBER)
(12)

0021 7516000000-E 1730  38,870 LF  2.33 90567.10 2.20 85514.00 2.42  94065.40COMMUNICATIONS CABLE (** FIBER)
(144)

0022 7540000000-N 1731  9 EA  2000.00 18000.00 820.00 7380.00 2246.21  20215.89SPLICE ENCLOSURE

0023 7566000000-N 1733  1 EA  100.00 100.00 95.00 95.00 129.91  129.91DELINEATOR MARKER

0024 7613000000-N SP   9 EA  640.00 5760.00 555.00 4995.00 599.79  5398.11SOIL TEST

0025 7614100000-E SP   14 CY  750.00 10500.00 1060.00 14840.00 800.14  11201.96DRILLED PIER FOUND

0026 7980000000-N SP   1 EA  1050.00 1050.00 1040.00 1040.00 1787.27  1787.27GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORM- ER

0027 7980000000-N SP   57 EA  75.00 4275.00 85.00 4845.00 114.96  6552.72GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0028 7980000000-N SP   7 EA  4420.00 30940.00 4840.00 33880.00 4996.18  34973.26GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0029 7980000000-N SP   7 EA  6850.00 47950.00 6770.00 47390.00 5357.09  37499.63GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0030 7980000000-N SP   7 EA  3900.00 27300.00 4285.00 29995.00 4507.47  31552.29GENERIC SIGNAL ITEM (EA)
CCTV FIELD EQUIPMENT CABINET

0031 7980000000-N SP   7 EA  4000.00 28000.00 5105.00 35735.00 5228.05  36596.35GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0032 7980000000-N SP   7 EA  1000.00 7000.00 1005.00 7035.00 1016.37  7114.59GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO DECODER UNIT



JUN 24, 2015 02:53 PM

TIP NO R-2248EA 2:00 PM 2 /  6 010

MECKLENBURG

34410.3.FS31

FED AID NO CMS-0485(36)

ITS, CCTV, AND DMS INSTALLATION.

I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO I-85 NORTH.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC.

ALTAMONTE SPRINGS,  FL SALISBURY,  NC

C203622MAY 19 2015

6.650 MI

0033 7980000000-N SP   2 EA  4500.00 9000.00 4170.00 8340.00 3435.20  6870.40GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0034 7980000000-N SP   2 EA  32500.00 65000.00 26615.00 53230.00 23520.64  47041.28GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0035 7980000000-N SP   2 EA  72500.00 145000.00 79450.00 158900.00 70982.62  141965.24GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN

0036 7980000000-N SP   8 EA  500.00 4000.00 515.00 4120.00 343.75  2750.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0037 7980000000-N SP   9 EA  1250.00 11250.00 1270.00 11430.00 1277.19  11494.71GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0038 7980000000-N SP   1 EA  3745.00 3745.00 4035.00 4035.00 4029.70  4029.70GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0039 7980000000-N SP   1 EA  1145.00 1145.00 1230.00 1230.00 1258.30  1258.30GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0040 7980000000-N SP   4 EA  2250.00 9000.00 2275.00 9100.00 2251.20  9004.80GENERIC SIGNAL ITEM (EA)
GIGABIT TRANSCEIVER MODULE-ZX

0041 7980000000-N SP   1 EA  25750.00 25750.00 26485.00 26485.00 26264.04  26264.04GENERIC SIGNAL ITEM (EA)
HUB ETHERNET SWITCH

0042 7980000000-N SP   9 EA  1250.00 11250.00 1275.00 11475.00 1073.08  9657.72GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (12 FIBER)

0043 7980000000-N SP   2 EA  5760.00 11520.00 9955.00 19910.00 3140.45  6280.90GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (144      FIBER)

0044 7980000000-N SP   1 EA  1480.00 1480.00 1505.00 1505.00 1536.56  1536.56GENERIC SIGNAL ITEM (EA)
MASTER DISTRIBUTION AMPLIFIER

0045 7980000000-N SP   2 EA  725.00 1450.00 1040.00 2080.00 1476.12  2952.24GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL
(PEDESTAL MOUNTED)

0046 7980000000-N SP   5 EA  725.00 3625.00 890.00 4450.00 1279.62  6398.10GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL (POLE
MOUNTED)

0047 7980000000-N SP   2 EA  600.00 1200.00 140.00 280.00 97.83  195.66GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

0048 7980000000-N SP   4 EA  750.00 3000.00 1805.00 7220.00 793.70  3174.80GENERIC SIGNAL ITEM (EA)
MODIFY INTERCONNECT CENTER

0049 7980000000-N SP   1 EA  3250.00 3250.00 3570.00 3570.00 3396.86  3396.86GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV CAMERA LOWERING TOOL

0050 7980000000-N SP   1 EA  950.00 950.00 900.00 900.00 932.00  932.00GENERIC SIGNAL ITEM (EA)
RACK-MOUNTED VIDEO DECODER CHASSIS

0051 7985000000-N SP  Lump Sum 9500.00 4025.00  4432.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0052 7990000000-E SP   740 LF  4.00 2960.00 4.85 3589.00 5.36  3966.40GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTORS

0053 7990000000-E SP   2,930 LF  2.15 6299.50 3.10 9083.00 2.36  6914.80GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER FEEDER CONDUC-  TORS

0054 7990000000-E SP   150 LF  5.00 750.00 5.25 787.50 4.95  742.50GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0055 7990000000-E SP   850 LF  2.90 2465.00 6.85 5822.50 5.98  5083.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTORS

0056 7992000000-E SP   16 CY  750.00 12000.00 1040.00 16640.00 810.79  12972.64GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION



JUN 24, 2015 02:53 PM

TIP NO R-2248EA 2:00 PM 3 /  6 010

MECKLENBURG

34410.3.FS31

FED AID NO CMS-0485(36)

ITS, CCTV, AND DMS INSTALLATION.

I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO I-85 NORTH.

   

C203622MAY 19 2015

6.650 MI

 

    TOTAL 840306.75 TOTAL 855177.90 TOTAL  863642.78CONTRACT TOTAL

 

    SUB-TOTAL 840306.75 SUB-TOTAL 855177.90 SUB-TOTAL  863642.78ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO R-2248EA 2:00 PM 4 /  6 010

MECKLENBURG

34410.3.FS31

FED AID NO CMS-0485(36)

ITS, CCTV, AND DMS INSTALLATION.

I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO I-85 NORTH.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA   

C203622MAY 19 2015

6.650 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00   MOBILIZATION

0002 1489000000-E 610  170 TON 165.00 28050.00   ASP CONC BASE CRS B25.0B

0003 1519000000-E 610  125 TON 165.00 20625.00   ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  15 TON 825.00 12375.00   ASP FOR PLANT MIX

0005 3000000000-N SP   2 EA  7000.00 14000.00   IMPACT ATTEN TYPE 350

0006 3030000000-E 862 712.5 LF  21.50 15318.75   STL BM GUARDRAIL

0007 3150000000-N 862  4 EA  29.00 116.00   ADDIT GUARDRAIL POSTS

0008 3365000000-E 863  512 LF  2.15 1100.80   REMOVE EXISTING GUIDERAIL

0009 3389500000-N 865  4 EA  60.00 240.00   ADDITIONAL GUIDERAIL POSTS

0010 3389600000-N 865  2 EA  2856.00 5712.00   CBL GUIDERAIL ANCH UNIT

0011 4457000000-N SP  Lump Sum 84000.00   TEMP TRAFFIC CONTROL (SP)

0012 7279000000-E 1715  1,080 LF  0.80 864.00   TRACER WIRE

0013 7300000000-E 1715  2,100 LF  11.00 23100.00   UNPAVED TRENCH (***********)
(1, 2")

0014 7301000000-E 1715  2,580 LF  18.50 47730.00   DIRECT DRILL (***********)
(1, 2")

0015 7312000000-N 1716  9 EA  1685.00 15165.00   JUNCTION BOX (***************)
(SPECIAL OVERSIZED HEAVY-DUTY)

0016 7324000000-N 1716  25 EA  475.00 11875.00   JUNCTION BOX (STANDARD SIZE)

0017 7348000000-N 1716  8 EA  1350.00 10800.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0018 7360000000-N 1720  5 EA  1850.00 9250.00   WOOD POLE

0019 7384000000-E 1722  5 EA  495.00 2475.00   ***" RISER WITH **************
(1-1/4", WEATHERHEAD)

0020 7516000000-E 1730  3,070 LF  1.80 5526.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0021 7516000000-E 1730  38,870 LF  3.75 145762.50   COMMUNICATIONS CABLE (** FIBER)
(144)

0022 7540000000-N 1731  9 EA  1035.00 9315.00   SPLICE ENCLOSURE

0023 7566000000-N 1733  1 EA  115.00 115.00   DELINEATOR MARKER

0024 7613000000-N SP   9 EA  1750.00 15750.00   SOIL TEST

0025 7614100000-E SP   14 CY  1250.00 17500.00   DRILLED PIER FOUND

0026 7980000000-N SP   1 EA  2250.00 2250.00   GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORM- ER

0027 7980000000-N SP   57 EA  150.00 8550.00   GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0028 7980000000-N SP   7 EA  6050.00 42350.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0029 7980000000-N SP   7 EA  5285.00 36995.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0030 7980000000-N SP   7 EA  7050.00 49350.00   GENERIC SIGNAL ITEM (EA)
CCTV FIELD EQUIPMENT CABINET

0031 7980000000-N SP   7 EA  9100.00 63700.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0032 7980000000-N SP   7 EA  1275.00 8925.00   GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO DECODER UNIT



JUN 24, 2015 02:53 PM

TIP NO R-2248EA 2:00 PM 5 /  6 010

MECKLENBURG

34410.3.FS31

FED AID NO CMS-0485(36)

ITS, CCTV, AND DMS INSTALLATION.

I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO I-85 NORTH.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA   

C203622MAY 19 2015

6.650 MI

0033 7980000000-N SP   2 EA  4900.00 9800.00   GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0034 7980000000-N SP   2 EA  35000.00 70000.00   GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0035 7980000000-N SP   2 EA  94500.00 189000.00   GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN

0036 7980000000-N SP   8 EA  900.00 7200.00   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0037 7980000000-N SP   9 EA  1600.00 14400.00   GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0038 7980000000-N SP   1 EA  5100.00 5100.00   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0039 7980000000-N SP   1 EA  1500.00 1500.00   GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0040 7980000000-N SP   4 EA  2875.00 11500.00   GENERIC SIGNAL ITEM (EA)
GIGABIT TRANSCEIVER MODULE-ZX

0041 7980000000-N SP   1 EA  33500.00 33500.00   GENERIC SIGNAL ITEM (EA)
HUB ETHERNET SWITCH

0042 7980000000-N SP   9 EA  975.00 8775.00   GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (12 FIBER)

0043 7980000000-N SP   2 EA  5350.00 10700.00   GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (144      FIBER)

0044 7980000000-N SP   1 EA  1950.00 1950.00   GENERIC SIGNAL ITEM (EA)
MASTER DISTRIBUTION AMPLIFIER

0045 7980000000-N SP   2 EA  1400.00 2800.00   GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL
(PEDESTAL MOUNTED)

0046 7980000000-N SP   5 EA  1315.00 6575.00   GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL (POLE
MOUNTED)

0047 7980000000-N SP   2 EA  395.00 790.00   GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

0048 7980000000-N SP   4 EA  925.00 3700.00   GENERIC SIGNAL ITEM (EA)
MODIFY INTERCONNECT CENTER

0049 7980000000-N SP   1 EA  4500.00 4500.00   GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV CAMERA LOWERING TOOL

0050 7980000000-N SP   1 EA  1150.00 1150.00   GENERIC SIGNAL ITEM (EA)
RACK-MOUNTED VIDEO DECODER CHASSIS

0051 7985000000-N SP  Lump Sum 5100.00   GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0052 7990000000-E SP   740 LF  5.00 3700.00   GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTORS

0053 7990000000-E SP   2,930 LF  5.00 14650.00   GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER FEEDER CONDUC-  TORS

0054 7990000000-E SP   150 LF  7.85 1177.50   GENERIC SIGNAL ITEM (LF)
3 WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0055 7990000000-E SP   850 LF  12.50 10625.00   GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTORS

0056 7992000000-E SP   16 CY  950.00 15200.00   GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION



JUN 24, 2015 02:53 PM

TIP NO R-2248EA 2:00 PM 6 /  6 010

MECKLENBURG

34410.3.FS31

FED AID NO CMS-0485(36)

ITS, CCTV, AND DMS INSTALLATION.

I-485 FROM CHARLOTTE WESTERN OUTER LOOP WEST OF I-77 TO I-85 NORTH.

   

C203622MAY 19 2015

6.650 MI

 

    TOTAL 1200277.55   CONTRACT TOTAL

 

    SUB-TOTAL 1200277.55   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  840306.75   HAYNES ELECTRIC UTILITY CORP.

     2  855177.90   TRAFFIC CONTROL DEVICES, INC.

     3  863642.78   ALS OF NORTH CAROLINA, INC.

     4  1200277.55   BROOKS BERRY HAYNIE & ASSOCIATES, INC.



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  4 011

MECKLENBURG

10CR.10601.103,  10CR.10601.104,  10CR.10601.105,
10CR.10601.106,  10CR.10601.107,  10CR.20601.207,
10CR.20601.208,  10CR.20601.209,  10CR.20601.210,
10CR.20601.211,  10CR.20601.212,  10CR.20601.215,
10CR.20601.216,  10CR.20601.218,  10CR.20601.219,
10CR.20601.221,  10CR.20601.222,  10CR.20601.223,
10CR.20601.224,  10CR.20601.225,  10CR.20601.226,
10CR.20601.227,  10CR.20601.231,  10CR.20601.232,
10CR.20601.233

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECONDARY ROAD.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

FEREBEE CORPORATION THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203690MAY 19 2015

24.561 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 160000.00  260000.00MOBILIZATION

0002 0106000000-E 230  3,184 CY  38.00 120992.00 20.00 63680.00 40.00  127360.00BORROW EXCAVATION

0003 1220000000-E 545  880 TON 38.00 33440.00 35.00 30800.00 40.00  35200.00INCIDENTAL STONE BASE

0004 1245000000-E SP  38.22 SMI 2600.00 99372.00 2000.00 76440.00 3300.00  126126.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,797 SY  2.75 4941.75 4.50 8086.50 1.60  2875.20MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  11,145 SY  2.25 25076.25 2.75 30648.75 2.30  25633.50MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  15,770 SY  2.50 39425.00 1.60 25232.00 1.90  29963.00MILL ASP PVMT *****" DTH
(2")

0008 1297000000-E 607  31,030 SY  2.00 62060.00 1.65 51199.50 1.75  54302.50MILL ASP PVMT *****" DTH
(2-1/4")

0009 1308000000-E 607  1,326 SY  3.00 3978.00 5.50 7293.00 6.00  7956.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0010 1308000000-E 607  12,857 SY  3.00 38571.00 2.75 35356.75 1.30  16714.10MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1308000000-E 607  4,904 SY  3.50 17164.00 3.50 17164.00 2.20  10788.80MILLN ASPHALT PVMT ***** - *****
(0" TO 2-1/4")

0012 1330000000-E 607  6,254 SY  8.00 50032.00 7.50 46905.00 6.00  37524.00INCIDENTAL MILLING

0013 1498000000-E 610  3,049 TON 37.00 112813.00 37.50 114337.50 38.00  115862.00ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  26,073 TON 36.00 938628.00 37.50 977737.50 36.40  949057.20ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   4,797 TON 40.00 191880.00 40.00 191880.00 38.20  183245.40ASP CONC SURF CRS S9.5B LEVEL

0016 1523000000-E 610  12,406 TON 36.00 446616.00 37.00 459022.00 33.35  413740.10ASP CONC SURF CRS S9.5C

0017 1524000000-E SP   814 TON 40.00 32560.00 41.95 34147.30 34.60  28164.40ASP CONC SURF CRS S9.5C LEVEL

0018 1525000000-E 610  1,443 TON 41.00 59163.00 38.75 55916.25 43.60  62914.80ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  2,898 TON 560.00 1622880.00 560.00 1622880.00 540.00  1564920.00ASP FOR PLANT MIX

0020 1704000000-E SP   7,360 TON 80.00 588800.00 90.00 662400.00 106.00  780160.00PATCHING EXIST PAVEMENT

0021 1770000000-E SP   63,231 SY  0.80 50584.80 1.00 63231.00 1.00  63231.00AST, MAT COAT, #6 STONE

0022 1838000000-E SP   13,762 GAL 2.10 28900.20 2.00 27524.00 1.95  26835.90EMULSION FOR AST

0023 2600000000-N SP   63 EA  350.00 22050.00 625.00 39375.00 625.00  39375.00RETROFIT EXT CURB RAMP

0024 2612000000-E 848  830 SY  80.00 66400.00 75.00 62250.00 75.00  62250.006" CONCRETE DRIVEWAY

0025 2815000000-N 858  3 EA  800.00 2400.00 975.00 2925.00 975.00  2925.00ADJ DROP INLETS

0026 2830000000-N 858  15 EA  550.00 8250.00 595.00 8925.00 595.00  8925.00ADJ MANHOLES

0027 2845000000-N 858  40 EA  450.00 18000.00 575.00 23000.00 575.00  23000.00ADJ METER OR VALVE BOXES

0028 4413000000-E SP   2,860 SF  5.00 14300.00 5.00 14300.00 4.85  13871.00WORK ZONE ADV/GEN WARN SIGN

0029 4457000000-N SP  Lump Sum 140000.00 150000.00  85000.00TEMP TRAFFIC CONTROL (SP)

0030 4510000000-N SP   280 HR  37.00 10360.00 40.00 11200.00 46.13  12916.40LAW ENFORCEMENT

0031 4685000000-E 1205  208,605 LF  0.65 135593.25 0.63 131421.15 0.63  131421.15THERMO PVT MKG LINES 4"90

0032 4686000000-E 1205  230,006 LF  0.68 156404.08 0.67 154104.02 0.67  154104.02THERMO PVT MKG LINES 4"120

0033 4695000000-E 1205  5,178 LF  1.90 9838.20 1.87 9682.86 1.87  9682.86THERMO PVT MKG LINES 8"90 MILS

0034 4697000000-E 1205  846 LF  2.00 1692.00 1.97 1666.62 1.97  1666.62THERMO PVT MKG LINE 8"120 MILS

0035 4700000000-E 1205  290 LF  3.00 870.00 3.00 870.00 3.00  870.0012"WIDE THERMO 90 MILS

0036 4702000000-E 1205  20 LF  3.25 65.00 3.25 65.00 3.25  65.0012"WIDE THERMO 120 MILS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  4 011

MECKLENBURG

10CR.10601.103,  10CR.10601.104,  10CR.10601.105,
10CR.10601.106,  10CR.10601.107,  10CR.20601.207,
10CR.20601.208,  10CR.20601.209,  10CR.20601.210,
10CR.20601.211,  10CR.20601.212,  10CR.20601.215,
10CR.20601.216,  10CR.20601.218,  10CR.20601.219,
10CR.20601.221,  10CR.20601.222,  10CR.20601.223,
10CR.20601.224,  10CR.20601.225,  10CR.20601.226,
10CR.20601.227,  10CR.20601.231,  10CR.20601.232,
10CR.20601.233

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECONDARY ROAD.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

FEREBEE CORPORATION THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203690MAY 19 2015

24.561 MI

0037 4710000000-E 1205  863 LF  7.00 6041.00 7.00 6041.00 7.00  6041.0024"WIDE THERMO 120 MILS

0038 4721000000-E 1205  51 EA  135.00 6885.00 135.00 6885.00 135.00  6885.00THERMO PVT MKG CHARACTER 120

0039 4725000000-E 1205  230 EA  140.00 32200.00 140.00 32200.00 140.00  32200.00THERMO PVT SYMBOL 90MILS

0040 4810000000-E 1205  141,093 LF  0.25 35273.25 0.22 31040.46 0.22  31040.46PAINT PVMT MARKINGS 4"

0041 4815000000-E 1205  500 LF  0.50 250.00 0.50 250.00 0.50  250.00PAINT PVMT MARKINGS 6"

0042 4835000000-E 1205  578 LF  3.00 1734.00 3.00 1734.00 3.00  1734.00PAINT PVT MKG LINES 24"

0043 4840000000-N 1205  18 EA  100.00 1800.00 100.00 1800.00 100.00  1800.00PAINT PVT MKG CHARACTER

0044 4900000000-N 1251  2,865 EA  5.50 15757.50 5.25 15041.25 5.25  15041.25PERM RAISED PVMT MARKERS

0045 5255000000-N 1413 Lump Sum 9000.00 5000.00  6918.85PORTABLE LIGHTING

0046 6000000000-E 1605  3,685 LF  2.50 9212.50 1.85 6817.25 1.85  6817.25TEMPORARY SILT FENCE

0047 6009000000-E 1610  492 TON 43.00 21156.00 40.00 19680.00 45.00  22140.00EROS CONTRL STONE CL B

0048 6012000000-E 1610  252 TON 43.00 10836.00 40.00 10080.00 40.00  10080.00SEDIMENT CONTROL STONE

0049 6071010000-E SP   741 LF  4.50 3334.50 6.50 4816.50 6.50  4816.50WATTLE

0050 6071020000-E SP   25 LB  30.00 750.00 8.00 200.00 8.00  200.00POLYACRYLAMIDE (PAM)

 

    TOTAL 5448329.28 TOTAL 5513251.16 TOTAL  5614610.26CONTRACT TOTAL

 

    SUB-TOTAL 5448329.28 SUB-TOTAL 5513251.16 SUB-TOTAL  5614610.26ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 3 /  4 011

MECKLENBURG

10CR.10601.103,  10CR.10601.104,  10CR.10601.105,
10CR.10601.106,  10CR.10601.107,  10CR.20601.207,
10CR.20601.208,  10CR.20601.209,  10CR.20601.210,
10CR.20601.211,  10CR.20601.212,  10CR.20601.215,
10CR.20601.216,  10CR.20601.218,  10CR.20601.219,
10CR.20601.221,  10CR.20601.222,  10CR.20601.223,
10CR.20601.224,  10CR.20601.225,  10CR.20601.226,
10CR.20601.227,  10CR.20601.231,  10CR.20601.232,
10CR.20601.233

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECONDARY ROAD.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203690MAY 19 2015

24.561 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 288500.00   MOBILIZATION

0002 0106000000-E 230  3,184 CY  38.00 120992.00   BORROW EXCAVATION

0003 1220000000-E 545  880 TON 34.00 29920.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  38.22 SMI 2500.00 95550.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,797 SY  2.25 4043.25   MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  11,145 SY  2.75 30648.75   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  15,770 SY  2.25 35482.50   MILL ASP PVMT *****" DTH
(2")

0008 1297000000-E 607  31,030 SY  2.50 77575.00   MILL ASP PVMT *****" DTH
(2-1/4")

0009 1308000000-E 607  1,326 SY  8.00 10608.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0010 1308000000-E 607  12,857 SY  2.25 28928.25   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1308000000-E 607  4,904 SY  3.50 17164.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 2-1/4")

0012 1330000000-E 607  6,254 SY  7.50 46905.00   INCIDENTAL MILLING

0013 1498000000-E 610  3,049 TON 45.00 137205.00   ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  26,073 TON 50.00 1303650.00   ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   4,797 TON 51.00 244647.00   ASP CONC SURF CRS S9.5B LEVEL

0016 1523000000-E 610  12,406 TON 50.00 620300.00   ASP CONC SURF CRS S9.5C

0017 1524000000-E SP   814 TON 60.00 48840.00   ASP CONC SURF CRS S9.5C LEVEL

0018 1525000000-E 610  1,443 TON 55.00 79365.00   ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  2,898 TON 550.00 1593900.00   ASP FOR PLANT MIX

0020 1704000000-E SP   7,360 TON 100.00 736000.00   PATCHING EXIST PAVEMENT

0021 1770000000-E SP   63,231 SY  1.35 85361.85   AST, MAT COAT, #6 STONE

0022 1838000000-E SP   13,762 GAL 2.00 27524.00   EMULSION FOR AST

0023 2600000000-N SP   63 EA  625.00 39375.00   RETROFIT EXT CURB RAMP

0024 2612000000-E 848  830 SY  75.00 62250.00   6" CONCRETE DRIVEWAY

0025 2815000000-N 858  3 EA  975.00 2925.00   ADJ DROP INLETS

0026 2830000000-N 858  15 EA  595.00 8925.00   ADJ MANHOLES

0027 2845000000-N 858  40 EA  575.00 23000.00   ADJ METER OR VALVE BOXES

0028 4413000000-E SP   2,860 SF  4.85 13871.00   WORK ZONE ADV/GEN WARN SIGN

0029 4457000000-N SP  Lump Sum 120000.00   TEMP TRAFFIC CONTROL (SP)

0030 4510000000-N SP   280 HR  50.00 14000.00   LAW ENFORCEMENT

0031 4685000000-E 1205  208,605 LF  0.63 131421.15   THERMO PVT MKG LINES 4"90

0032 4686000000-E 1205  230,006 LF  0.67 154104.02   THERMO PVT MKG LINES 4"120

0033 4695000000-E 1205  5,178 LF  1.87 9682.86   THERMO PVT MKG LINES 8"90 MILS

0034 4697000000-E 1205  846 LF  1.97 1666.62   THERMO PVT MKG LINE 8"120 MILS

0035 4700000000-E 1205  290 LF  3.00 870.00   12"WIDE THERMO 90 MILS

0036 4702000000-E 1205  20 LF  3.25 65.00   12"WIDE THERMO 120 MILS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 4 /  4 011

MECKLENBURG

10CR.10601.103,  10CR.10601.104,  10CR.10601.105,
10CR.10601.106,  10CR.10601.107,  10CR.20601.207,
10CR.20601.208,  10CR.20601.209,  10CR.20601.210,
10CR.20601.211,  10CR.20601.212,  10CR.20601.215,
10CR.20601.216,  10CR.20601.218,  10CR.20601.219,
10CR.20601.221,  10CR.20601.222,  10CR.20601.223,
10CR.20601.224,  10CR.20601.225,  10CR.20601.226,
10CR.20601.227,  10CR.20601.231,  10CR.20601.232,
10CR.20601.233

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-21, 2 SECTIONS OF NC-24, NC-24 WB OFF RAMP LOOP, NC-24 WB ON RAMP & 20 SECTIONS OF SECONDARY ROAD.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203690MAY 19 2015

24.561 MI

0037 4710000000-E 1205  863 LF  7.00 6041.00   24"WIDE THERMO 120 MILS

0038 4721000000-E 1205  51 EA  135.00 6885.00   THERMO PVT MKG CHARACTER 120

0039 4725000000-E 1205  230 EA  140.00 32200.00   THERMO PVT SYMBOL 90MILS

0040 4810000000-E 1205  141,093 LF  0.22 31040.46   PAINT PVMT MARKINGS 4"

0041 4815000000-E 1205  500 LF  0.50 250.00   PAINT PVMT MARKINGS 6"

0042 4835000000-E 1205  578 LF  3.00 1734.00   PAINT PVT MKG LINES 24"

0043 4840000000-N 1205  18 EA  100.00 1800.00   PAINT PVT MKG CHARACTER

0044 4900000000-N 1251  2,865 EA  5.25 15041.25   PERM RAISED PVMT MARKERS

0045 5255000000-N 1413 Lump Sum 10000.00   PORTABLE LIGHTING

0046 6000000000-E 1605  3,685 LF  1.45 5343.25   TEMPORARY SILT FENCE

0047 6009000000-E 1610  492 TON 35.00 17220.00   EROS CONTRL STONE CL B

0048 6012000000-E 1610  252 TON 35.00 8820.00   SEDIMENT CONTROL STONE

0049 6071010000-E SP   741 LF  4.05 3001.05   WATTLE

0050 6071020000-E SP   25 LB  18.00 450.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 6385091.26   CONTRACT TOTAL

 

    SUB-TOTAL 6385091.26   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5448329.28   BLYTHE BROTHERS ASPHALT CO LLC

     2  5513251.16   FEREBEE CORPORATION

     3  5614610.26   THE LANE CONSTRUCTION CORP

     4  6385091.26   BLYTHE CONSTRUCTION, INC.



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  4 012

MECKLENBURG

10CR.10601.108,  10CR.10601.109,  10CR.10601.110,
10CR.10601.111,  10CR.10601.112,  10CR.10601.113,
10CR.20601.213,  10CR.20601.214,  10CR.20601.217,
10CR.20601.220,  10CR.20601.228,  10CR.20601.229,
10CR.20601.230,  10CR.20601.234,  10CR.20601.235,
10CR.20601.236,  10CR.20601.237,  10CR.20601.238,
10CR.20601.239,  10CR.20601.240,  10CR.20601.241,
10CR.20601.242,  10CR.20601.243,  10CR.20601.244

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF I-85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

THE LANE CONSTRUCTION CORP J. T. RUSSELL & SONS, INC.

CHESHIRE,  CT ALBEMARLE,  NC

C203689MAY 19 2015

21.603 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 173000.00 278000.00  300000.00MOBILIZATION

0002 0106000000-E 230  1,437 CY  40.00 57480.00 40.00 57480.00 31.00  44547.00BORROW EXCAVATION

0003 1220000000-E 545  490 TON 40.00 19600.00 40.00 19600.00 46.02  22549.80INCIDENTAL STONE BASE

0004 1245000000-E SP  19.57 SMI 2600.00 50882.00 5300.00 103721.00 4200.00  82194.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  2,014 SY  2.60 5236.40 1.45 2920.30 4.04  8136.56MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  169,233 SY  1.45 245387.85 1.45 245387.85 1.93  326619.69MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  36,700 SY  1.90 69730.00 1.60 58720.00 1.53  56151.00MILL ASP PVMT *****" DTH
(2")

0008 1297000000-E 607  4,250 SY  2.90 12325.00 3.50 14875.00 5.18  22015.00MILL ASP PVMT *****" DTH
(3")

0009 1297000000-E 607  1,348 SY  4.80 6470.40 5.10 6874.80 5.79  7804.92MILL ASP PVMT *****" DTH
(4")

0010 1297000000-E 607  4,847 SY  4.80 23265.60 6.65 32232.55 7.12  34510.64MILL ASP PVMT *****" DTH
(7")

0011 1308000000-E 607  6,276 SY  2.40 15062.40 1.45 9100.20 2.14  13430.64MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0012 1308000000-E 607  15,792 SY  3.25 51324.00 1.45 22898.40 2.67  42164.64MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0013 1330000000-E 607  6,336 SY  8.00 50688.00 4.65 29462.40 8.28  52462.08INCIDENTAL MILLING

0014 1491000000-E 610  1,172 TON 40.00 46880.00 44.00 51568.00 41.85  49048.20ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  489 TON 40.00 19560.00 60.00 29340.00 49.30  24107.70ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  20,787 TON 37.00 769119.00 37.25 774315.75 43.31  900284.97ASP CONC SURF CRS S9.5B

0017 1520000000-E SP   3,696 TON 40.00 147840.00 41.50 153384.00 41.27  152533.92ASP CONC SURF CRS S9.5B LEVEL

0018 1523000000-E 610  19,088 TON 37.00 706256.00 34.75 663308.00 44.27  845025.76ASP CONC SURF CRS S9.5C

0019 1524000000-E SP   528 TON 40.00 21120.00 54.50 28776.00 48.80  25766.40ASP CONC SURF CRS S9.5C LEVEL

0020 1525000000-E 610  1,405 TON 42.00 59010.00 43.80 61539.00 50.00  70250.00ASP CONC SURF CRS SF9.5A

0021 1525100000-E SP   11 TON 42.00 462.00 85.00 935.00 103.93  1143.23ASP CONC SURF CRS SF9.5A LEVEL

0022 1575000000-E 620  2,820 TON 560.00 1579200.00 550.00 1551000.00 561.77  1584191.40ASP FOR PLANT MIX

0023 1704000000-E SP   8,932 TON 80.00 714560.00 110.00 982520.00 103.75  926695.00PATCHING EXIST PAVEMENT

0024 2542000000-E 846  180 LF  15.00 2700.00 17.00 3060.00 20.48  3686.401'-6" CONC CURB & GUTTER

0025 2600000000-N SP   88 EA  350.00 30800.00 555.00 48840.00 668.87  58860.56RETROFIT EXT CURB RAMP

0026 2612000000-E 848  580 SY  80.00 46400.00 85.00 49300.00 102.44  59415.206" CONCRETE DRIVEWAY

0027 2738000000-E SP   1,800 SY  1.00 1800.00 115.00 207000.00 138.59  249462.00GENERIC PAVING ITEM (SY)
12" CONCRETE TRUCK APRON

0028 2738000000-E SP   1,800 SY  1.00 1800.00 45.00 81000.00 54.23  97614.00GENERIC PAVING ITEM (SY)
REMOVAL OF EXISTING CONCRETE TRUCK APRON

0029 2752000000-E SP   180 LF  12.00 2160.00 15.00 2700.00 18.08  3254.40GENERIC PAVING ITEM (LF)
REMOVAL OF CONCRETE CURB

0030 2830000000-N 858  38 EA  550.00 20900.00 655.00 24890.00 789.39  29996.82ADJ MANHOLES

0031 2845000000-N 858  19 EA  450.00 8550.00 625.00 11875.00 753.23  14311.37ADJ METER OR VALVE BOXES

0032 4413000000-E SP   2,160 SF  5.00 10800.00 4.95 10692.00 5.25  11340.00WORK ZONE ADV/GEN WARN SIGN

0033 4457000000-N SP  Lump Sum 150000.00 100000.00  95000.00TEMP TRAFFIC CONTROL (SP)

0034 4510000000-N SP   480 HR  37.00 17760.00 45.00 21600.00 35.00  16800.00LAW ENFORCEMENT



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  4 012

MECKLENBURG

10CR.10601.108,  10CR.10601.109,  10CR.10601.110,
10CR.10601.111,  10CR.10601.112,  10CR.10601.113,
10CR.20601.213,  10CR.20601.214,  10CR.20601.217,
10CR.20601.220,  10CR.20601.228,  10CR.20601.229,
10CR.20601.230,  10CR.20601.234,  10CR.20601.235,
10CR.20601.236,  10CR.20601.237,  10CR.20601.238,
10CR.20601.239,  10CR.20601.240,  10CR.20601.241,
10CR.20601.242,  10CR.20601.243,  10CR.20601.244

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF I-85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

THE LANE CONSTRUCTION CORP J. T. RUSSELL & SONS, INC.

CHESHIRE,  CT ALBEMARLE,  NC

C203689MAY 19 2015

21.603 MI

0035 4685000000-E 1205  133,207 LF  0.65 86584.55 0.63 83920.41 0.67  89248.69THERMO PVT MKG LINES 4"90

0036 4686000000-E 1205  191,856 LF  0.67 128543.52 0.67 128543.52 0.71  136217.76THERMO PVT MKG LINES 4"120

0037 4695000000-E 1205  2,260 LF  1.95 4407.00 1.95 4407.00 2.07  4678.20THERMO PVT MKG LINES 8"90 MILS

0038 4697000000-E 1205  5,125 LF  2.10 10762.50 2.05 10506.25 2.17  11121.25THERMO PVT MKG LINE 8"120 MILS

0039 4700000000-E 1205  464 LF  4.50 2088.00 4.50 2088.00 4.76  2208.6412"WIDE THERMO 90 MILS

0040 4702000000-E 1205  30 LF  5.00 150.00 5.00 150.00 5.30  159.0012"WIDE THERMO 120 MILS

0041 4705000000-E 1205  300 LF  5.00 1500.00 5.00 1500.00 5.30  1590.00THERMO LINES 16" 120MILS

0042 4710000000-E 1205  1,723 LF  6.50 11199.50 6.25 10768.75 6.62  11406.2624"WIDE THERMO 120 MILS

0043 4721000000-E 1205  74 EA  140.00 10360.00 135.00 9990.00 143.02  10583.48THERMO PVT MKG CHARACTER 120

0044 4725000000-E 1205  236 EA  140.00 33040.00 140.00 33040.00 148.31  35001.16THERMO PVT SYMBOL 90MILS

0045 4770000000-E 1205  2,092 LF  3.50 7322.00 3.25 6799.00 3.44  7196.484" COLD APPL PLSTIC LINES TYPE **
(II)

0046 4810000000-E 1205  89,373 LF  0.25 22343.25 0.23 20555.79 0.24  21449.52PAINT PVMT MARKINGS 4"

0047 4820000000-E 1205  808 LF  0.88 711.04 0.87 702.96 0.92  743.36PAINT PVMT MARKINGS 8"

0048 4825000000-E 1205  109 LF  2.50 272.50 2.50 272.50 2.65  288.85PAINT PVMT MARKINGS 12"

0049 4830000000-E 1205  300 LF  3.00 900.00 3.00 900.00 3.18  954.00PAINT PVT MKGS LINES 16"

0050 4835000000-E 1205  1,263 LF  3.50 4420.50 3.25 4104.75 3.44  4344.72PAINT PVT MKG LINES 24"

0051 4840000000-N 1205  36 EA  100.00 3600.00 100.00 3600.00 105.94  3813.84PAINT PVT MKG CHARACTER

0052 4845000000-N 1205  16 EA  125.00 2000.00 125.00 2000.00 132.42  2118.72PAINT PVT MKG SYMBOL

0053 4850000000-E 1205  2,092 LF  1.10 2301.20 1.10 2301.20 1.16  2426.72LINE REMOVAL 4" WIDE

0054 4900000000-N 1251  2,663 EA  5.50 14646.50 5.25 13980.75 5.56  14806.28PERM RAISED PVMT MARKERS

0055 5255000000-N 1413 Lump Sum 10000.00 15000.00  28000.00PORTABLE LIGHTING

0056 6000000000-E 1605  3,391 LF  2.00 6782.00 1.85 6273.35 1.96  6646.36TEMPORARY SILT FENCE

0057 6009000000-E 1610  451 TON 30.00 13530.00 45.00 20295.00 40.10  18085.10EROS CONTRL STONE CL B

0058 6012000000-E 1610  229 TON 30.00 6870.00 45.00 10305.00 41.90  9595.10SEDIMENT CONTROL STONE

0059 6071010000-E SP   684 LF  5.00 3420.00 6.50 4446.00 6.88  4705.92WATTLE

0060 6071020000-E SP   27 LB  30.00 810.00 8.00 216.00 8.48  228.96POLYACRYLAMIDE (PAM)

 

    TOTAL 5526692.71 TOTAL 6135581.48 TOTAL  6658991.67CONTRACT TOTAL

 

    SUB-TOTAL 5526692.71 SUB-TOTAL 6135581.48 SUB-TOTAL  6658991.67ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 3 /  4 012

MECKLENBURG

10CR.10601.108,  10CR.10601.109,  10CR.10601.110,
10CR.10601.111,  10CR.10601.112,  10CR.10601.113,
10CR.20601.213,  10CR.20601.214,  10CR.20601.217,
10CR.20601.220,  10CR.20601.228,  10CR.20601.229,
10CR.20601.230,  10CR.20601.234,  10CR.20601.235,
10CR.20601.236,  10CR.20601.237,  10CR.20601.238,
10CR.20601.239,  10CR.20601.240,  10CR.20601.241,
10CR.20601.242,  10CR.20601.243,  10CR.20601.244

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF I-85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203689MAY 19 2015

21.603 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 269000.00   MOBILIZATION

0002 0106000000-E 230  1,437 CY  44.00 63228.00   BORROW EXCAVATION

0003 1220000000-E 545  490 TON 34.00 16660.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  19.57 SMI 2500.00 48925.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  2,014 SY  2.25 4531.50   MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  169,233 SY  1.90 321542.70   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  36,700 SY  1.95 71565.00   MILL ASP PVMT *****" DTH
(2")

0008 1297000000-E 607  4,250 SY  4.00 17000.00   MILL ASP PVMT *****" DTH
(3")

0009 1297000000-E 607  1,348 SY  5.40 7279.20   MILL ASP PVMT *****" DTH
(4")

0010 1297000000-E 607  4,847 SY  5.25 25446.75   MILL ASP PVMT *****" DTH
(7")

0011 1308000000-E 607  6,276 SY  2.25 14121.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0012 1308000000-E 607  15,792 SY  2.10 33163.20   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0013 1330000000-E 607  6,336 SY  7.25 45936.00   INCIDENTAL MILLING

0014 1491000000-E 610  1,172 TON 50.00 58600.00   ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  489 TON 55.00 26895.00   ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  20,787 TON 49.00 1018563.00   ASP CONC SURF CRS S9.5B

0017 1520000000-E SP   3,696 TON 50.00 184800.00   ASP CONC SURF CRS S9.5B LEVEL

0018 1523000000-E 610  19,088 TON 50.00 954400.00   ASP CONC SURF CRS S9.5C

0019 1524000000-E SP   528 TON 51.00 26928.00   ASP CONC SURF CRS S9.5C LEVEL

0020 1525000000-E 610  1,405 TON 50.00 70250.00   ASP CONC SURF CRS SF9.5A

0021 1525100000-E SP   11 TON 70.00 770.00   ASP CONC SURF CRS SF9.5A LEVEL

0022 1575000000-E 620  2,820 TON 550.00 1551000.00   ASP FOR PLANT MIX

0023 1704000000-E SP   8,932 TON 100.00 893200.00   PATCHING EXIST PAVEMENT

0024 2542000000-E 846  180 LF  17.00 3060.00   1'-6" CONC CURB & GUTTER

0025 2600000000-N SP   88 EA  555.00 48840.00   RETROFIT EXT CURB RAMP

0026 2612000000-E 848  580 SY  85.00 49300.00   6" CONCRETE DRIVEWAY

0027 2738000000-E SP   1,800 SY  115.00 207000.00   GENERIC PAVING ITEM (SY)
12" CONCRETE TRUCK APRON

0028 2738000000-E SP   1,800 SY  45.00 81000.00   GENERIC PAVING ITEM (SY)
REMOVAL OF EXISTING CONCRETE TRUCK APRON

0029 2752000000-E SP   180 LF  15.00 2700.00   GENERIC PAVING ITEM (LF)
REMOVAL OF CONCRETE CURB

0030 2830000000-N 858  38 EA  655.00 24890.00   ADJ MANHOLES

0031 2845000000-N 858  19 EA  625.00 11875.00   ADJ METER OR VALVE BOXES

0032 4413000000-E SP   2,160 SF  4.95 10692.00   WORK ZONE ADV/GEN WARN SIGN

0033 4457000000-N SP  Lump Sum 110000.00   TEMP TRAFFIC CONTROL (SP)

0034 4510000000-N SP   480 HR  50.00 24000.00   LAW ENFORCEMENT



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 4 /  4 012

MECKLENBURG

10CR.10601.108,  10CR.10601.109,  10CR.10601.110,
10CR.10601.111,  10CR.10601.112,  10CR.10601.113,
10CR.20601.213,  10CR.20601.214,  10CR.20601.217,
10CR.20601.220,  10CR.20601.228,  10CR.20601.229,
10CR.20601.230,  10CR.20601.234,  10CR.20601.235,
10CR.20601.236,  10CR.20601.237,  10CR.20601.238,
10CR.20601.239,  10CR.20601.240,  10CR.20601.241,
10CR.20601.242,  10CR.20601.243,  10CR.20601.244

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF I-85, 1 SECTION OF US-29/74, US-74, US-29/NC-49, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203689MAY 19 2015

21.603 MI

0035 4685000000-E 1205  133,207 LF  0.63 83920.41   THERMO PVT MKG LINES 4"90

0036 4686000000-E 1205  191,856 LF  0.67 128543.52   THERMO PVT MKG LINES 4"120

0037 4695000000-E 1205  2,260 LF  1.95 4407.00   THERMO PVT MKG LINES 8"90 MILS

0038 4697000000-E 1205  5,125 LF  2.05 10506.25   THERMO PVT MKG LINE 8"120 MILS

0039 4700000000-E 1205  464 LF  4.50 2088.00   12"WIDE THERMO 90 MILS

0040 4702000000-E 1205  30 LF  5.00 150.00   12"WIDE THERMO 120 MILS

0041 4705000000-E 1205  300 LF  5.00 1500.00   THERMO LINES 16" 120MILS

0042 4710000000-E 1205  1,723 LF  6.25 10768.75   24"WIDE THERMO 120 MILS

0043 4721000000-E 1205  74 EA  135.00 9990.00   THERMO PVT MKG CHARACTER 120

0044 4725000000-E 1205  236 EA  140.00 33040.00   THERMO PVT SYMBOL 90MILS

0045 4770000000-E 1205  2,092 LF  3.25 6799.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0046 4810000000-E 1205  89,373 LF  0.23 20555.79   PAINT PVMT MARKINGS 4"

0047 4820000000-E 1205  808 LF  0.87 702.96   PAINT PVMT MARKINGS 8"

0048 4825000000-E 1205  109 LF  2.50 272.50   PAINT PVMT MARKINGS 12"

0049 4830000000-E 1205  300 LF  3.00 900.00   PAINT PVT MKGS LINES 16"

0050 4835000000-E 1205  1,263 LF  3.25 4104.75   PAINT PVT MKG LINES 24"

0051 4840000000-N 1205  36 EA  100.00 3600.00   PAINT PVT MKG CHARACTER

0052 4845000000-N 1205  16 EA  125.00 2000.00   PAINT PVT MKG SYMBOL

0053 4850000000-E 1205  2,092 LF  1.10 2301.20   LINE REMOVAL 4" WIDE

0054 4900000000-N 1251  2,663 EA  5.25 13980.75   PERM RAISED PVMT MARKERS

0055 5255000000-N 1413 Lump Sum 15000.00   PORTABLE LIGHTING

0056 6000000000-E 1605  3,391 LF  1.85 6273.35   TEMPORARY SILT FENCE

0057 6009000000-E 1610  451 TON 35.00 15785.00   EROS CONTRL STONE CL B

0058 6012000000-E 1610  229 TON 35.00 8015.00   SEDIMENT CONTROL STONE

0059 6071010000-E SP   684 LF  6.50 4446.00   WATTLE

0060 6071020000-E SP   27 LB  8.00 216.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 6687027.58   CONTRACT TOTAL

 

    SUB-TOTAL 6687027.58   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5526692.71   BLYTHE BROTHERS ASPHALT CO LLC

     2  6135581.48   THE LANE CONSTRUCTION CORP

     3  6658991.67   J. T. RUSSELL & SONS, INC.

     4  6687027.58   BLYTHE CONSTRUCTION, INC.



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  2 013

CLEVELAND

12CR.10231.14,  12CR.20231.21

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

US-74 BUS FROM SR-2487 TO GASTON CO LINE, NC-226 FROM NC-180 TO BUFFALO CREEK BRIDGE AND 5 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC   

C203687MAY 19 2015

11.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00   MOBILIZATION

0002 0255000000-E SP   2,208 TON 25.00 55200.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  255 TON 25.00 6375.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  14.17 SMI 1500.00 21255.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  80,594 SY  1.00 80594.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  14,086 SY  2.00 28172.00   MILL ASP PVMT *****" DTH
(3")

0007 1297000000-E 607  7,216 SY  3.00 21648.00   MILL ASP PVMT *****" DTH
(4-1/2")

0008 1330000000-E 607  1,445 SY  6.00 8670.00   INCIDENTAL MILLING

0009 1519000000-E 610  20,244 TON 36.00 728784.00   ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   1,132 TON 36.00 40752.00   ASP CONC SURF CRS S9.5B LEVEL

0011 1575000000-E 620  1,289 TON 592.00 763088.00   ASP FOR PLANT MIX

0012 1704000000-E SP   3,983 TON 85.00 338555.00   PATCHING EXIST PAVEMENT

0013 2600000000-N SP   25 EA  600.00 15000.00   RETROFIT EXT CURB RAMP

0014 2815000000-N 858  4 EA  1100.00 4400.00   ADJ DROP INLETS

0015 2830000000-N 858  64 EA  850.00 54400.00   ADJ MANHOLES

0016 2845000000-N 858  39 EA  750.00 29250.00   ADJ METER OR VALVE BOXES

0017 4413000000-E SP   1,420 SF  6.00 8520.00   WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 5000.00   TEMP TRAFFIC CONTROL (SP)

0019 4510000000-N SP   61 HR  40.00 2440.00   LAW ENFORCEMENT

0020 4695000000-E 1205  480 LF  3.00 1440.00   THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  832 LF  3.25 2704.00   THERMO PVT MKG LINE 8"120 MILS

0022 4710000000-E 1205  790 LF  7.30 5767.00   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  24 EA  140.00 3360.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  189 EA  145.00 27405.00   THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  168,180 LF  0.24 40363.20   PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  850 LF  2.00 1700.00   PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  526 LF  5.00 2630.00   PAINT PVT MKG LINES 24"

0028 4845000000-N 1205  106 EA  86.00 9116.00   PAINT PVT MKG SYMBOL

0029 4847000000-E 1205  167,810 LF  0.92 154385.20   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0030 4847110000-E 1205  450 LF  3.50 1575.00   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0031 4905000000-N 1253  1,145 EA  29.00 33205.00   SNOWPLB PVMT MRKER

0032 5255000000-N 1413 Lump Sum 5000.00   PORTABLE LIGHTING

 

    TOTAL 2541753.40   CONTRACT TOTAL



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  2 013

CLEVELAND

12CR.10231.14,  12CR.20231.21

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

US-74 BUS FROM SR-2487 TO GASTON CO LINE, NC-226 FROM NC-180 TO BUFFALO CREEK BRIDGE AND 5 SECTIONS OF SECONDARY ROADS.

   

C203687MAY 19 2015

11.310 MI

 

    SUB-TOTAL 2541753.40   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2541753.40   ASPHALT PAVING OF SHELBY, INC.



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  2 014

IREDELL

12CR.10491.18,  12CR.20491.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDER RECONSTRUCTION & RUMBLE STRIPS.

US-64 FROM NC-90 TO ALEXANDER COUNTY, NC-90 FROM US-63 TO ALEXANDER COUNTY, AND 31 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C203691MAY 19 2015

39.453 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79500.00 265000.00  MOBILIZATION

0002 0255000000-E SP   3,009 TON 21.00 63189.00 20.00 60180.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  1,495 TON 25.00 37375.00 40.00 59800.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  47.95 SMI 1750.00 83912.50 1200.00 57540.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  122,000 SY  1.00 122000.00 1.00 122000.00  MILL ASP PVMT *****" DTH
(5/8")

0006 1330000000-E 607  1,000 SY  10.00 10000.00 4.85 4850.00  INCIDENTAL MILLING

0007 1519000000-E 610  38,980 TON 36.75 1432515.00 36.74 1432125.20  ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   925 TON 35.00 32375.00 41.56 38443.00  ASP CONC SURF CRS S9.5B LEVEL

0009 1525000000-E 610  12,625 TON 38.75 489218.75 37.13 468766.25  ASP CONC SURF CRS SF9.5A

0010 1525100000-E SP   435 TON 35.00 15225.00 46.03 20023.05  ASP CONC SURF CRS SF9.5A LEVEL

0011 1575000000-E 620  3,271 TON 516.00 1687836.00 578.38 1891880.98  ASP FOR PLANT MIX

0012 1704000000-E SP   5,455 TON 95.00 518225.00 94.72 516697.60  PATCHING EXIST PAVEMENT

0013 1840000000-E 665  73,920 LF  0.15 11088.00 0.14 10348.80  MILLED RUMBLE STRIPS

0014 2830000000-N 858  7 EA  875.00 6125.00 550.00 3850.00  ADJ MANHOLES

0015 2845000000-N 858  14 EA  710.00 9940.00 550.00 7700.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   5,647 SF  5.00 28235.00 4.60 25976.20  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 25000.00 75000.00  TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N SP   60 HR  35.00 2100.00 35.00 2100.00  LAW ENFORCEMENT

0019 4687000000-E 1205  216 LF  3.75 810.00 1.99 429.84  THERMO PVT MKG LINES 4"240

0020 4695000000-E 1205  2,500 LF  2.25 5625.00 2.04 5100.00  THERMO PVT MKG LINES 8"90 MILS

0021 4710000000-E 1205  825 LF  11.00 9075.00 6.89 5684.25  24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  9 EA  75.00 675.00 137.75 1239.75  THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  95 EA  125.00 11875.00 142.86 13571.70  THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  1,120,941 LF  0.12 134512.92 0.16 179350.56  PAINT PVMT MARKINGS 4"

0025 4820000000-E 1205  200 LF  0.50 100.00 0.97 194.00  PAINT PVMT MARKINGS 8"

0026 4835000000-E 1205  419 LF  4.50 1885.50 3.06 1282.14  PAINT PVT MKG LINES 24"

0027 4840000000-N 1205  18 EA  54.50 981.00 102.04 1836.72  PAINT PVT MKG CHARACTER

0028 4845000000-N 1205  20 EA  58.50 1170.00 112.24 2244.80  PAINT PVT MKG SYMBOL

0029 4847000000-E 1205  148,000 LF  0.88 130240.00 0.87 128760.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0030 4847110000-E 1205  2,340 LF  1.85 4329.00 2.30 5382.00  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0031 4905000000-N 1253  1,650 EA  22.50 37125.00 29.59 48823.50  SNOWPLB PVMT MRKER

 

    TOTAL 4992262.67 TOTAL 5456180.34  CONTRACT TOTAL

 

    SUB-TOTAL 4992262.67 SUB-TOTAL 5456180.34  ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  2 014

IREDELL

12CR.10491.18,  12CR.20491.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDER RECONSTRUCTION & RUMBLE STRIPS.

US-64 FROM NC-90 TO ALEXANDER COUNTY, NC-90 FROM US-63 TO ALEXANDER COUNTY, AND 31 SECTIONS OF SECONDARY ROADS.

   

C203691MAY 19 2015

39.453 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4992262.67   MAYMEAD, INC.

     2  5456180.34   J. T. RUSSELL & SONS, INC.



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RUTHERFORDTON,  NC PINEVILLE,  NC

C203681MAY 19 2015

0.936 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 532000.00 550000.00  550000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 5889480.93 4247000.00  5100000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  22348.51 44697.02 50000.00 100000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #290073

0004 0000915000-N SP   2 EA  25916.40 51832.80 50000.00 100000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #790251

0005 0000915000-N SP   2 EA  15928.61 31857.22 50000.00 100000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #790300

0006 0000915000-N SP   2 EA  27315.50 54631.00 50000.00 100000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #790301

0007 0000915000-N SP   2 EA  34149.43 68298.86 50000.00 100000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840224

0008 0000915000-N SP   20 EA  3855.00 77100.00 4500.00 90000.00 3500.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   25 LF  1.00 25.00 50.00 1250.00 1000.00  25000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#290073

0010 0000930000-E SP   16 LF  426.66 6826.56 50.00 800.00 1000.00  16000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790251

0011 0000930000-E SP   40 LF  210.92 8436.80 50.00 2000.00 1000.00  40000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790300

0012 0000930000-E SP   25 LF  1.00 25.00 50.00 1250.00 1000.00  25000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790301

0013 0000930000-E SP   11 LF  1.00 11.00 300.00 3300.00 1000.00  11000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840224

0014 0000930000-E SP   25 LF  1.00 25.00 50.00 1250.00 1000.00  25000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#290073

0015 0000930000-E SP   25 LF  352.82 8820.50 50.00 1250.00 1000.00  25000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790251

0016 0000930000-E SP   31 LF  226.21 7012.51 50.00 1550.00 1000.00  31000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790300

0017 0000930000-E SP   25 LF  1.00 25.00 50.00 1250.00 1000.00  25000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790301

0018 0000930000-E SP   13 LF  1.00 13.00 300.00 3900.00 1000.00  13000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840224

0019 0000930000-E SP   55 LF  1769.83 97340.65 3000.00 165000.00 2000.00  110000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #290073

0020 0000930000-E SP   85 LF  2472.33 210148.05 3000.00 255000.00 2000.00  170000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #790251

0021 0000930000-E SP   70 LF  1713.77 119963.90 3000.00 210000.00 2000.00  140000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #790300



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RUTHERFORDTON,  NC PINEVILLE,  NC

C203681MAY 19 2015

0.936 MI

0022 0000930000-E SP   70 LF  1703.81 119266.70 3000.00 210000.00 2000.00  140000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #790301

0023 0000930000-E SP   60 LF  1747.99 104879.40 3000.00 180000.00 2000.00  120000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840224

0024 0000915000-N SP   2 EA  28280.09 56560.18   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #280258

0025 0000915000-N SP   2 EA  17855.74 35711.48   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280258

0026 0000930000-E SP   51 LF  1.00 51.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#280258

0027 0000930000-E SP   36 LF  1.00 36.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#280258

0028 0000930000-E SP   64 LF  1.00 64.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #280258

0029 0000930000-E SP   64 LF  1.00 64.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #280258

0030 0000930000-E SP   170 LF  2031.43 345343.10   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280258

0031 0000900000-N SP  Lump Sum  700000.00  650000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280258

0032 0000915000-N SP   2 EA  39414.53 78829.06   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #280410

0033 0000915000-N SP   1 EA  19207.60 19207.60   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280410

0034 0000930000-E SP   39 LF  1.00 39.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#280410

0035 0000930000-E SP   39 LF  1.00 39.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#280410

0036 0000930000-E SP   56 LF  1.00 56.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #280410

0037 0000930000-E SP   200 LF  3849.24 769848.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280410

0038 0000900000-N SP  Lump Sum  1000000.00  810000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280410

0039 0000915000-N SP   2 EA  17334.43 34668.86   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840086

0040 0000915000-N SP   2 EA  17106.71 34213.42   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #840086

0041 0000930000-E SP   30 LF  233.75 7012.50   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840086

0042 0000930000-E SP   34 LF  227.20 7724.80   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840086



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 3 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RUTHERFORDTON,  NC PINEVILLE,  NC

C203681MAY 19 2015

0.936 MI

0043 0000930000-E SP   44 LF  1.00 44.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840086

0044 0000930000-E SP   44 LF  1.00 44.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840086

0045 0000930000-E SP   170 LF  1662.31 282592.70   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840086

0046 0000900000-N SP  Lump Sum  700000.00  600000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #840086

0047 0000915000-N SP   2 EA  37794.69 75589.38   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840104

0048 0000915000-N SP   3 EA  1.00 3.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #840104

0049 0000930000-E SP   45 LF  1.00 45.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840104

0050 0000930000-E SP   18 LF  496.74 8941.32   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840104

0051 0000930000-E SP   55 LF  2437.39 134056.45   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840104

0052 0000930000-E SP   55 LF  2488.91 136890.05   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840104

0053 0000930000-E SP   55 LF  1.00 55.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #3
STRUCTURE #840104

0054 0000930000-E SP   360 LF  2310.33 831718.80   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840104

0055 0000900000-N SP  Lump Sum  1500000.00  1600000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #840104

0056 0000915000-N SP   2 EA  28107.85 56215.70  15000.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840129

0057 0000915000-N SP   2 EA  18585.44 37170.88  15000.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #840129

0058 0000930000-E SP   30 LF  1.00 30.00  1000.00  30000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840129

0059 0000930000-E SP   30 LF  1.00 30.00  1000.00  30000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840129

0060 0000930000-E SP   39 LF  1.00 39.00  3000.00  117000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840129

0061 0000930000-E SP   39 LF  1.00 39.00  3000.00  117000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840129

0062 0000930000-E SP   145 LF  1771.94 256931.30  2000.00  290000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840129



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 4 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RUTHERFORDTON,  NC PINEVILLE,  NC

C203681MAY 19 2015

0.936 MI

0063 0000900000-N SP  Lump Sum  675000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #840129

 

    TOTAL 10642620.48 TOTAL 10999800.00 TOTAL  11140000.00CONTRACT TOTAL

 

    SUB-TOTAL 10642620.48 SUB-TOTAL 10999800.00 SUB-TOTAL  11140000.00ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 5 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C203681MAY 19 2015

0.936 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 567459.10 600000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 5856689.12 5257254.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  17651.93 35303.86 52000.00 104000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #290073

0004 0000915000-N SP   2 EA  20873.32 41746.64 57000.00 114000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #790251

0005 0000915000-N SP   2 EA  17771.94 35543.88 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #790300

0006 0000915000-N SP   2 EA  17627.72 35255.44 34000.00 68000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #790301

0007 0000915000-N SP   2 EA  15232.12 30464.24 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840224

0008 0000915000-N SP   20 EA  3745.00 74900.00 4000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   25 LF  319.92 7998.00 1.00 25.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#290073

0010 0000930000-E SP   16 LF  448.80 7180.80 1.00 16.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790251

0011 0000930000-E SP   40 LF  273.57 10942.80 1.00 40.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790300

0012 0000930000-E SP   25 LF  325.26 8131.50 1.00 25.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#790301

0013 0000930000-E SP   11 LF  2688.96 29578.56 1.00 11.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840224

0014 0000930000-E SP   25 LF  283.73 7093.25 1.00 25.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#290073

0015 0000930000-E SP   25 LF  413.74 10343.50 1.00 25.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790251

0016 0000930000-E SP   31 LF  303.87 9419.97 1.00 31.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790300

0017 0000930000-E SP   25 LF  325.26 8131.50 1.00 25.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#790301

0018 0000930000-E SP   13 LF  2309.06 30017.78 1.00 13.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840224

0019 0000930000-E SP   55 LF  1577.38 86755.90 2500.00 137500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #290073

0020 0000930000-E SP   85 LF  2496.63 212213.55 3500.00 297500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #790251

0021 0000930000-E SP   70 LF  1681.46 117702.20 2650.00 185500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #790300



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 6 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C203681MAY 19 2015

0.936 MI

0022 0000930000-E SP   70 LF  1661.94 116335.80 2600.00 182000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #790301

0023 0000930000-E SP   60 LF  1627.96 97677.60 2600.00 156000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840224

0024 0000915000-N SP   2 EA  20954.22 41908.44 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #280258

0025 0000915000-N SP   2 EA  34348.07 68696.14 25000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280258

0026 0000930000-E SP   51 LF  230.63 11762.13 1.00 51.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#280258

0027 0000930000-E SP   36 LF  322.32 11603.52 1.00 36.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#280258

0028 0000930000-E SP   64 LF  1270.74 81327.36 2000.00 128000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #280258

0029 0000930000-E SP   64 LF  1302.77 83377.28 2000.00 128000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #280258

0030 0000930000-E SP   170 LF  1982.18 336970.60 2700.00 459000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280258

0031 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280258

0032 0000915000-N SP   2 EA  24310.68 48621.36 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #280410

0033 0000915000-N SP   1 EA  44519.11 44519.11 27000.00 27000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280410

0034 0000930000-E SP   39 LF  317.36 12377.04 1.00 39.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#280410

0035 0000930000-E SP   39 LF  317.36 12377.04 1.00 39.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#280410

0036 0000930000-E SP   56 LF  2097.05 117434.80 2000.00 112000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #280410

0037 0000930000-E SP   200 LF  3076.83 615366.00 3700.00 740000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280410

0038 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280410

0039 0000915000-N SP   2 EA  17949.37 35898.74 47000.00 94000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840086

0040 0000915000-N SP   2 EA  38579.70 77159.40 25000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #840086

0041 0000930000-E SP   30 LF  217.30 6519.00 1.00 30.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840086

0042 0000930000-E SP   34 LF  255.02 8670.68 1.00 34.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840086



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 7 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C203681MAY 19 2015

0.936 MI

0043 0000930000-E SP   44 LF  2326.28 102356.32 2000.00 88000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840086

0044 0000930000-E SP   44 LF  2669.53 117459.32 2000.00 88000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840086

0045 0000930000-E SP   170 LF  1595.58 271248.60 2400.00 408000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840086

0046 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #840086

0047 0000915000-N SP   2 EA  20641.73 41283.46 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840104

0048 0000915000-N SP   3 EA  44056.37 132169.11 30000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #840104

0049 0000930000-E SP   45 LF  319.20 14364.00 1.00 45.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840104

0050 0000930000-E SP   18 LF  390.94 7036.92 1.00 18.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840104

0051 0000930000-E SP   55 LF  1281.00 70455.00 2000.00 110000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840104

0052 0000930000-E SP   55 LF  1906.94 104881.70 2000.00 110000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840104

0053 0000930000-E SP   55 LF  1782.71 98049.05 2000.00 110000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #3
STRUCTURE #840104

0054 0000930000-E SP   360 LF  2184.57 786445.20 3000.00 1080000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840104

0055 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #840104

0056 0000915000-N SP   2 EA  19513.02 39026.04 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #840129

0057 0000915000-N SP   2 EA  35159.80 70319.60 26000.00 52000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #840129

0058 0000930000-E SP   30 LF  338.43 10152.90 1.00 30.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#840129

0059 0000930000-E SP   30 LF  324.95 9748.50 1.00 30.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#840129

0060 0000930000-E SP   39 LF  2221.18 86626.02 2000.00 78000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #840129

0061 0000930000-E SP   39 LF  2225.57 86797.23 2000.00 78000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #840129

0062 0000930000-E SP   145 LF  1676.41 243079.45 2600.00 377000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #840129



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 8 /  8 015

DAVIDSON, STOKES, ROWAN, DAVIE

17BP.9.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN DAVIDSON, 1 BRIDGE IN DAVIE, 3 BRIDGES IN ROWAN AND 4 BRIDGES IN STOKES.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C203681MAY 19 2015

0.936 MI

0063 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #840129

 

    TOTAL 11342972.05 TOTAL 12191342.00  CONTRACT TOTAL

 

    SUB-TOTAL 11342972.05 SUB-TOTAL 12191342.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10642620.48   SMITH-ROWE, LLC

     2  10999800.00   APPLE TUCK & ASSOCIATES, INC.

     3  11140000.00   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     4  11342972.05   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     5  12191342.00   R.E. BURNS & SONS CO., INC.



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 1 /  2 016

ROWAN, DAVIDSON

17BP.9.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 7 BRIDGES IN ROWAN COUNTY.

MOUNTAIN CREEK CONTRACTORS
INC

NORTH CHARLESTON,  SC

APPLE TUCK & ASSOCIATES, INC. JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

RUTHERFORDTON,  NC JEFFERSON,  NC

C203685MAY 19 2015

0.618 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00 240000.00  254763.03MOBILIZATION

0002 0000900000-N SP  Lump Sum 370000.00 435000.00  457012.62GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #280086

0003 0000900000-N SP  Lump Sum 415000.00 445000.00  502503.09GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #280095

0004 0000900000-N SP  Lump Sum 445000.00 510000.00  502704.92GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #280471

0005 0000900000-N SP  Lump Sum 400000.00 490000.00  472271.38GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790149

0006 0000900000-N SP  Lump Sum 405000.00 495000.00  456217.75GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790184

0007 0000900000-N SP  Lump Sum 425000.00 490000.00  487521.98GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790188

0008 0000900000-N SP  Lump Sum 380000.00 470000.00  523530.17GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790236

0009 0000900000-N SP  Lump Sum 355000.00 405000.00  409021.11GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790260

0010 0000900000-N SP  Lump Sum 390000.00 480000.00  533544.54GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790315

0011 0000900000-N SP  Lump Sum 375000.00 445000.00  420569.96GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790353

0012 0000915000-N SP   20 EA  10000.00 200000.00 4500.00 90000.00 3780.00  75600.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 4385000.00 TOTAL 4995000.00 TOTAL  5095260.55CONTRACT TOTAL

 

    SUB-TOTAL 4385000.00 SUB-TOTAL 4995000.00 SUB-TOTAL  5095260.55ROADWAY ITEMS



JUN 24, 2015 02:53 PM

TIP NO 2:00 PM 2 /  2 016

ROWAN, DAVIDSON

17BP.9.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 7 BRIDGES IN ROWAN COUNTY.

DELLINGER, INC.

MONROE,  NC   

C203685MAY 19 2015

0.618 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 292085.35   MOBILIZATION

0002 0000900000-N SP  Lump Sum 581919.65   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #280086

0003 0000900000-N SP  Lump Sum 552520.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #280095

0004 0000900000-N SP  Lump Sum 572280.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #280471

0005 0000900000-N SP  Lump Sum 532095.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790149

0006 0000900000-N SP  Lump Sum 548625.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790184

0007 0000900000-N SP  Lump Sum 556605.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790188

0008 0000900000-N SP  Lump Sum 554800.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790236

0009 0000900000-N SP  Lump Sum 510815.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790260

0010 0000900000-N SP  Lump Sum 521835.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790315

0011 0000900000-N SP  Lump Sum 519270.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #790353

0012 0000915000-N SP   20 EA  4942.85 98857.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 5841707.00   CONTRACT TOTAL

 

    SUB-TOTAL 5841707.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4385000.00   MOUNTAIN CREEK CONTRACTORS INC

     2  4995000.00   APPLE TUCK & ASSOCIATES, INC.

     3  5095260.55   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     4  5841707.00   DELLINGER, INC.


